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Executive summary 

These charging arrangements set out, in a single document, our charges relating to new 
connection services.  This document is available on our website, but we are happy to provide 
you with a copy on request. 
 
To request a copy, please either: 
 

Email:   developer.services@wessexwater.co.uk 
 
Telephone:  01225 526 222 or 01225 526 333 
 
Write to: Developer Services 
  Wessex Water 
  Claverton Down  
  Bath, BA2 7WW 

 
Alongside this document, we also provide an excel calculator to aid our customers to assess 
the likely charges they will incur.  
 
Wessex Water has an obligation to publish its range of charges each year of which there a 
number of documents. All of these documents can be found on our website. This document 
fits in with the Company’s charges publications per Figure 0-1 below. 
 
Figure 0-1: Charges publication documents 
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1. Introduction 

1.1 Our business 

We supply water and sewerage services in an area with a population of over 2.8 million 
customers,  covering around 10,000 km2. 
 
Figure 1-1: Our business 

 
 
Historically, we installed all the pipes required to supply new housing developments with water 
and sewerage services.  While we still need to undertake some work to ensure new 
connections are safe and meet certain industry standards, customers can now choose who 
connects their new development to our water and sewerage networks.  Water Supply 
Licensees (retailers for businesses) can also request that we provide new connection services 
on behalf of their customers. 
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1.2 Scope of our charging arrangements 

These charging arrangements fix charges for services provided to those developing land and 
laying new water and sewerage infrastructure for residential and commercial purposes.  
Water, sewerage and trade effluent primary and non-primary charges to residential and 
commercial premises are fixed under separate charges schemes.  These charging 
arrangements set out in a single document our charges for the charging year (from 1 April 
2023 until 31 March 2024).  These charging arrangements replace all earlier versions.   
 
1.3 Payment 

Payment is on request, as per the standard payment terms detailed on the invoice, quote or 
offer letter.  Please see the guidance notes for each activity. 
 
1.4 VAT 

All charges shown throughout this document are exclusive of Value Added Tax (VAT).  We 
will add VAT, if applicable, at the appropriate rate to our charges.  
 
The VAT rules are complex and primarily depend on the nature of the work undertaken and 
the type of property concerned.  It is therefore not possible for us to set out the VAT liability 
for each item.  Certain items included in this document will be treated as outside the scope of 
VAT, charged at either 0%, a reduced rate (currently 5%) or a standard rate of VAT (currently 
20%).  
 
For example, if you are constructing a new housing estate and require us to install a new water 
main that will be used solely to connect new dwellings, our charges will be zero rated for VAT 
purposes.  In contrast, our charges to install a new water main connecting existing or 
commercial properties will be subject to VAT at the standard rate (currently 20%).  Should the 
work be carried out as part of a property renovation or conversion for residential use, then 
VAT is likely to be charged at the reduced rate (currently 5%). Please contact us should you 
require further information.  
 
1.5 Complaints and disputes relating to standards of services 

If you feel we have not met the standards of service you would expect, you can contact us in 
the following ways. 
 

Email:   developer.services@wessexwater.co.uk 
 
Telephone:  01225 526 222 or 01225 526 333. 

Monday to Thursday, 8.30am to 4.30pm, Friday 8.30am to 4pm. 
  To protect our customers and staff calls may be recorded. 
 
Write to: Developer Services 
  Wessex Water 
  Claverton Down  
  Bath, BA2 7WW 
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1.5.1 Escalation of your complaint 

We hope we can resolve your complaint without the need for it to be escalated.  We recognise, 
however, that you might not be happy with the way that we have resolved your complaint or 
the time taken to resolve it.  If you are unhappy with our response, you can write to our 
Managing Director at the address given above. 
 

1.5.2 Disputes relating to self-lay agreements 

If your complaint relates to a self-lay agreement, you should direct your dispute in the first 
instance to our Head of Developer Services at the above address.  If a resolution is not 
forthcoming, and with the agreement of both parties, the dispute should be referred to 
mediation in accordance with the Centre for Effective Dispute Resolution (CEDR) Model 
Mediation Procedure. 
 
If the parties do not agree to mediation, the dispute shall be referred to the decision of a single 
arbitrator mutually agreed upon or, failing such agreement, to be appointed by the president 
of the Chartered Institute of Arbitrators. 
 

1.5.3 Complaints to Ofwat 

You may, however, want to complain to Ofwat about the service or charges you have received 
from us, or if you feel that we are in breach of the Water Industry Act 1991 or the Competition 
Act 1998. Ofwat’s address is given below. 
 
 Ofwat  

Centre City Tower 
7 Hill Street 
Birmingham, B5 4UA 
www.ofwat.gov.uk 
 

1.5.4 Role of CCW 

The Consumer Council for Water (CCW) is the representative for water and sewerage 
customers in England and Wales. It operates the Water Redress Scheme (WATRS) that 
covers some complaints about the connection charges regime. 
 
CCW can consider complaints concerning administration, policies or process, as well as 
answer queries and provide advice about the connection charges regime. If a customer 
remains unhappy, they are able to refer their complaints to WATRS. 
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1.6 Frequently asked questions 

Table 1-1: Frequently asked questions 

Question Response 

Can I get a paper 
copy of this 
document 

You can download a copy of this document from our website or request one by 
phoning us on 01225 526 222 or 01225 526 333 or emailing us at 
developer.services@wessexwater.co.uk  

Why are you setting 
new charges? 

Changes introduced by the Water Act 2014 enabled Ofwat to develop a new 
rules-based charging framework.  This is intended to ensure that charges 
comply with overarching principles of fairness and predictability and are more 
customer focused. 

When do the new 
charges take 
effect? 

From 1 April 2023 for developments started after this date. 

What if I’ve already 
started work? 

Section 2.3 of this document sets out the transitional arrangements that will 
apply for projects started before 1 April 2023.  

How do I make a 
complaint? 

We hope you will not have reason to make a complaint, but if you do, section 
1.5 sets out our procedures for handling complaints and disputes. 

How do I know 
what work is 
required? 

This document sets out our Charging Arrangements and should be read in 
conjunction with our technical guidance documents, which set out more 
information about the works required and industry standards. 
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2. Our charging arrangements – an overview 

 
2.1 What will you need to pay to connect to our network? 

Each development will have its own requirements and the cost to connect to our network will 
vary by site.  With this in mind, we have set out our charges in a way that allows you to estimate 
what services you require and what costs you need to pay. 
 
The simplest development might mean a single connection to our water mains: this would 
mean that you would pay only a water connection charge and an infrastructure charge, which 
is your contribution towards the network reinforcement required to ensure we  continue to 
deliver excellent services to all customers. The most complex development might require a 
large number of properties to be connected to new water mains and new public sewers: a 
customer would therefore need to pay connection charges (water and sewerage), 
infrastructure charges (water and sewerage) and, if we were carrying out the work, requisition 
charges (water and sewerage). 
 
Each of the services we offer are set out in this document, in the following sections. 
 
Table 2-1: Services that you might require (and where to find them) 

Service requirements 

Section 3 Applying for a new connection 

Section 4 New mains connections (water) 

Section 5 Mains requisitions, adoptions or diversions (water)  

Section 6 New sewer connections (sewerage) 

Section 7 Sewer requisitions, adoptions or diversions (sewerage) 

Section 8 Infrastructure charges (water and sewerage) 

 
2.1.1 Non-contestable and contestable works  

Each of the tables sets out our charge for undertaking the service provided.   
 

 Some work needs to be undertaken by us: it is non-contestable and we need to 
undertake this work to meet our statutory obligations – you cannot let anyone else do 
this work for you.   

 Other work is contestable: this is work that you can get someone else to do. Our 
charges set out the price we would charge if we were to complete that work. 

 
We have made clear in this document which work is non-contestable and which is contestable. 
For contestable aspects, you can ask us to undertake all the work required, or you can obtain 
estimates from other providers for the work required. So long as you know what services you 
require, the tables will help you understand what charges you will incur in making the 
connection to your new development.  You will need to estimate what works you require and 
we will need to review this before we can confirm what your final charges will be. Your charges 
based on the scope of the work defined at the time of the quotation shall remain fixed for the 
duration of the quotation we provide to you.  However where  the scope of work changes due 



10 
 

to a change in your requirements or obligation or constraints by third parties we reserve the 
right to recalculate your charges based on the change in scope required.  
 
We have created a spreadsheet calculator displaying our fixed up-front costs to aid estimation 
of the total charges payable, available on our website. 
 
We recognise that you may need help understanding what works you require.  We are happy 
to help and can arrange a site visit so that we can assess what you need to make the 
connection to your new development. 
 

2.1.2 How have these charges been calculated? 

Changes introduced by the Water Act 2014 have allowed Ofwat to move away from the 
legislative charging framework to a more flexible charging rules-based framework.  Ofwat’s 
rules reflect guidance from Defra, which set out five overarching objectives, being: 
 

 stable and predictable charges; 
 transparent and customer-focused charging; 
 fairness and affordability;  
 environmental protection; and 
 cost reflective of the relevant service. 

 
We have developed charges that, we believe, are customer-focused. They comply with the 
requirements of Ofwat’s rules and we have endeavoured to make them more transparent so 
that customers are clear what they are actually paying for and where they can choose an 
alternative provider. 
 
We developed our charges following customer research, engagement and consultation. We 
also asked economic consultants to review these charging arrangements and the underlying 
models to ensure that we are compliant with Ofwat’s rules and consistent with competition 
law.  Our technical auditor has reviewed the data and methodologies used to set our charges.   
 
Our charges are set to recover costs that we reasonably incur.  The charges we set are based 
on assessments of labour, plant and materials required to complete each activity, using times 
and costs from observed data. 
 

2.1.3 Non-household customers 

Since April 2017, businesses and other commercial customers have been able to choose their 
water and sewerage retailer. If you are a business, you can request any of the activities 
contained in this document from your retailer. Alternatively, you can contact us directly to carry 
out the work or contact a self-lay provider to complete the work on your behalf. 
 
These charging arrangements are only applicable in respect of the provision of services to 
household and non-household premises using water for domestic purposes only. 
 
Where such premises require additional flows for non domestic purposes the charges for 
providing the additional services shall be charged on a site specific bespoke basis. 
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Water for domestic purposes refers to water used at the premises for drinking, washing, 
cooking, central heating and sanitary purposes  as defined in section 218 of the Water Industry 
Act 1991. 
  

2.1.4 What will I actually need to pay?  

You only need to pay for the services that you choose to procure from us, or that only we can 
provide. Some development sites will require additional services, for example provision of 
hydrants (covered in our Wholesale Charges) or where there are environmental concerns and 
regulations to overcome. These costs will vary by site and circumstance and are not included 
in these charging arrangements: we will charge for these on the basis of costs actually 
incurred.  
 

2.1.5 Connecting to our water and sewerage networks 

Figure 2-1 and Figure 2-2 show, schematically, where each of the charges might apply. 
 

 Connection charges1 are payable for on-site works to connect new properties to our 
network (within the dark green area). 

 Requisition charges1 are payable for works to build new mains or sewers required to 
support new development.  

 Infrastructure charges are payable for network reinforcement required as a result of 
new development (within the light green area). 

 
Works required within the pink area are not linked to new development and new connection 
services’ customers are not required to pay for these. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
1 A large amount of this work is contestible and there are other providers available for these services. 
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Figure 2-1 The water network 
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Figure 2-2 Public sewer network 

 
 

2.1.6 Site Specific charge cap 

Where we wish to specify a point of connection which is different from the nearest practical 
point, or we reach an agreement with the applicant on an alternative point of connection, the 
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charge for site specific work will be capped.  The cap will be equal to the lowest of the site 
specific charges that would otherwise result from connecting at the nearest practical point on 
the existing network where the connecting pipework is of a nominal bore internal diameter no 
larger than that of our existing network. 
 

2.1.7 Exceptions to providing upfront requisition and diversion charges 

We offer fixed upfront charges for water supply and wastewater requisitions and diversions 
where the works involved are simple in nature. That is, we have reasonable knowledge and 
understanding of the costs, potential risks and external factors that could affect the scheme. 
 
We reserve the right for, all schemes, to seek further costs from you should there be any 
change of scope, change in information provided to us or any other change that results in it 
not being reasonable for us to carry out the requisition or diversion on the basis of a fixed 
upfront charge. 
 
Water supply requisitions and water main diversions  
 
Where you requisition a water supply main or request a water supply main diversion (under 
sections 41 or 185 of the Water Industry Act 1991) we will offer you a price for the scheme 
based on the fixed charges set out in these charging arrangements if it is reasonable for us to 
do so. 
 
Where the included works are affected by external factors outside our control, are subject to 
known or unknown site specific risks and uncertainties or involve a degree of complexity in 
delivering the scheme which would make it unreasonable for us to provide an upfront charge 
we will provide you with a high-level bespoke estimate. 
 
The high-level bespoke estimate will be designed to fairly recover the costs incurred in 
delivering the scheme. It will consist of a brief description of the works involved and a site 
specific budget price estimate for the whole scheme, taking into account the level of detail and 
information available to us at the time.   
 
Should you decide to proceed with the scheme, based on the bespoke estimate, it will be 
delivered on a rechargeable basis with any savings achieved returned to you and any 
additional costs incurred payable by you. 
 
Instances where you will be offered a bespoke price estimate include, but are not limited to: 
 

 Laying of water mains: 
o 300mm or greater in diameter; or 
o involving valve complexes; or 
o requiring a shut down or supply interruption to sensitive organisations or a 

significant number of customers. 
 Where entry to lay or access to the pipe is required through: 

o land in multiple ownership or occupation; 
o land designated or planned for premium use;  
o land subject to protracted negotiation or dispute; and  
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o land owned by a protected undertaker (e.g. land owned by Network Rail or the 
Crown, rivers or motorways). 

 Where laying the main would involve crossing a river or motorway. 
 Where we are unable to serve statutory notice for the works or require the consent of 

a ‘protected undertaker’. E.g. crossing land owned by Network Rail, the Ministry of 
Justice, the Ministry of Defence or the Crown. 

 Where  ground conditions are particularly difficult (e.g. excavation of rock or artificially 
hard material) or require temporary or specialist works. 

 Where the work to be carried out is close to or in land with particular environmental, 
historical or archaeological characteristics or in a flood plain. 

 Where services or other utility assets (including our own) are discovered or known to 
be located in close proximity. 

 Where the works involved are subject to third party or consenting authority restrictions, 
constraints or refusals (such as night working); 

 Where road closures affect major junctions or where high speed traffic management 
is required. 

 
There may be occasions where providing an indicative estimate is not possible or where the 
estimate will not meet the degree of confidence desired by you. In such cases, we will discuss 
with you the best way to proceed. 
 
Wastewater requisitions and sewer diversions 
 
Where you apply to requisition a sewer or request a sewer diversion from us (under sections 
98 or 185 of the Water Industry Act 1991) we will offer you a price for the scheme based on 
the fixed charges set out in these charging arrangements if the construction work required is 
simple.  
 
That is:  

 The total length of sewer (gravity and pumped) is less than 100m in length. 
 Any gravity sewer is no more than 300mm in diameter or deeper than 3m.  
 Any pumped sewer is no more than 80mm in diameter or deeper than 1.5m. 
 The ground conditions require no temporary or specialist works.  
 All waste excavated is classified as inert. 
 Where entry to lay or access the pipe is through land that: 

o Is owned and occupied by a single legal interest; 
o Is scrubland, moorland or bare agricultural land which is pasture or arable; and 
o Has no development premium hope value. 

 Where we are able to serve statutory notice for the works and do not require the 
consent of a ‘protected undertaker’. 

Where the included works are affected by external factors outside our control, are subject to 
known and unknown site specific risks and uncertainties or involve a degree of complexity in 
delivering the scheme which would make it unreasonable for us to provide you with an upfront 
charge, we have set out in section 2.1.8 our stage gate process. 
 
Examples of where our stage gate process shall apply include, but are not limited to:  
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 The laying of sewers involving any of: 
o pumping stations or treatment works; 
o the disposal of waste other than inert; 
o the location and diversion of other services;  
o work where ground conditions are particularly difficult (e.g. excavation of rock 

or artificially hard material) or require temporary or specialist works; 
o over pumping of existing flows;  
o dewatering of ground water;  
o the provision of site security;  
o work where the construction period is greater than 12 months;  
o work with restricted access; 
o work with constraints such as night working or other restrictions; 
o work being carried out close to or in land with environmental, historical or 

archaeological characteristics or in a flood plain; 
o where road closures affect major junctions or where high speed traffic 

management is required; 
o where entry to lay or access the pipe is required through: 

 land in multiple ownership or occupation; 
 land consisting of residential or non-residential gardens and amenity 

use; 
 land consisting of woodland, market gardens, allotments or a specialist 

agricultural use; 
 land designated or planned for premium use; and 
 land subject to protracted negotiation or dispute. 

o where laying the main would involve crossing a river or motorway; 
o where we are unable to serve statutory notice for the works or require the 

consent of a ‘protected undertaker’. E.g. crossing land owned by Network Rail, 
the Ministry of Justice, the Ministry of Defence or the Crown. 

 
In the first instance, the stage gate process provides you with a high-level feasibility 
assessment and budget price estimate.  Should you decide to proceed with the scheme it will 
be delivered on a rechargeable basis with any savings achieved returned to you and any 
additional costs incurred payable by you. 
 
Our stage gate process provides you with the opportunity to understand and control your 
phasing of spend on the project and only requires you to pay up front the costs for the next 
stage of the project. 
 

2.1.8 Stage Gate Process 

Our stage gate process is subject to contract and is designed to offer a fully rechargeable site 
specific bespoke solution. To proceed we will ask for a deposit against the full cost of the 
scheme that will be refundable in part if you at any point you decide not to proceed. The 
deposit is calculated based on the size of the project. 
 
A primary advantage of our stage gate process is the improved cash flow of this solution over 
full upfront charges. 
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The stage gate process provides you with a better understanding of the phasing and 
progression of the project. You are only required to pay for the next stage of the project before 
it commences. You will be given early warning of any risks that may affect the outturn costs of 
the project and there is a settlement charge or a refund at the end of the scheme which means 
you only pay what the project costs to deliver. 
 
Figure 2-3 

 
 
 
2.2 Income offset 

Our philosophy has been to set charges on a cost reflective basis so that customers pay the 
full cost of any work undertaken by us. Historically, we have offset our requisition charges by 
taking account of future income received from new households connected to our network 
(referred to as the income offset).  
 
Income offset rules have changed and so from the 2020/21 charging period, the income offset 
is only to be applied to infrastructure charges, instead of requisition charges, as per Ofwat’s 
charging rules. 
 
This income offset arrangement is applied in accordance with legislative requirements and 
means that our other customers contribute towards the costs of improvements to our existing 
network required to serve new development. 
 
We have calculated the income offset to ensure the balance of charges is maintained, having 
due regard to our total forecast expenditure and the revenue we expect to receive from water 
and sewerage developments. The income offset is applied to all infrastructure charges.  
 
The government has made clear that it believes the current balance between contributions to 
costs borne by new connection services’ customers and billpayers should be broadly 
maintained.  Historically, the contribution made by billpayers is circa 11% of the cost of new 
development, with new connection services’ customers paying the remaining 89% of costs.   
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Not providing an income offset means that new connection services’ customers  pay the full 
cost of new development with no contribution made by existing customers.  We therefore 
provide an income offset to ensure that the balance of charges is broadly maintained: 
 

 We expect to incur £86.3m of cost providing services for new connections in the five 
years from 2023/24. To maintain the 89% balance of charges, we aim to recover 
£76.8m in revenue over the next 5 years, a reduction of £9.5m. 

 During the same five years, we expect to recover £34.5m of infrastructure costs. 
Taking account of the income offset, this reduces the final amount to recover from new 
connection services’ customers to £25.0m.  

 
To achieve these reductions we will offer an income offset on infrastructure charges of 49% 
for water and 17% for sewerage in 2023/24. 
 
However, in October 2021, Ofwat published “Scope and balance of developer charges and 
incentives - conclusions”, in response to an earlier consultation, concluding that from April 
2025, they will remove the rule to maintain the balance of charges and therefore any income 
offset.  
 
2.3 Transitional arrangements 

These Charging Arrangements come into effect from 1 April 2023.  

2.3.1 Introduction 

Although the new charging rules come into effect for work quoted on or after 1 April 2023, 
we recognise that some work will be quoted prior to this date. These quotes would have 
been drawn up using previous Charging Arrangements. We will use the following rules to 
determine whether the 2022/23 or 2023/24 charging arrangements apply: 

 
2.3.1.1 Quotes issued prior to 1 April 2023  
Before 1 April 2023, for all quotes issued under the 2022/23 Charging Arrangements: 

a. If your work has commenced, you cannot ask for a re-quote under the 
2023/24 arrangements. 
 

b. If your work has not commenced, you can ask for a re-quote under the 
2023/24 arrangements after 1 April 2023. Please note that the relevant 
application or administration fees will apply. 

To confirm if your existing quote is still valid, please refer to section 2.4 below. 

2.3.1.2 Quotes issued on or after 1 April 2023 
For work quoted for and commencing on or after 1 April 2023, the charges in these Charging 
Arrangements will apply.  

2.3.1.3 Re-quotes on or after 1 April 2023 
If a developer accepts and pays a quote issued under 2022/23 Charging Arrangements but 
work has not commenced, and then requires a re-quote on or after 1 April 2023, the 2023/24 
Charging Arrangements will be used to calculate the re-quote 

If an SLP/Developer has an active adoption agreement that was issued under the 2022/23 
charging arrangements and then requires a Significant Variation on or after 1st April 2023, 
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the 2023/24 charging arrangements will be used as the new basis for the agreement. (See 
section 19.2 Water Adoption Agreement). 

If customers ask for a requote at any time, we will apply the relevant fees. 

For more information on how long your re-quote will be valid for, please refer to section 2.4 
below  

2.3.2 Legal Agreements  

Where a legal agreement is already in place, then the charges within that agreement remain 
valid for the life of the agreement, unless we agree to vary those charges with you. 

2.3.3 Inflation 

Charges relating to former charging rules or a previous year’s charging arrangements, will 
be adjusted by inflation if the quotation or legal agreement includes an appropriate provision 
for adjusting the charges.  

2.3.4 Infrastructure Charges  

The value to be paid will be that set out in the charging arrangements that were in force at 
the time of your quote or offer letter, if you accept (pay) that quote or offer letter in 
accordance with the validity terms laid out in section 2.4.   

 
2.4 Validity of Quotations 

A summary of our quotation validity for our suite of charges is presented below.  Please see 
the relevant sections for a detailed description of our charges. 
 

Activity: Legislation: Quote valid for: 
Once paid, 
quote valid for a 
further: 

Supply Connection to existing 
main 

S45 6 months 6 months 

Waste Connection to existing 
main 

S106/S107 6 months 6 months 

Self Lay - Supply mains adoption S51 6 months 12 months 

Supply requisition S41 6 months 6 months 

Waste requisition S98 6 months N/A 

Supply Diversion S185 6 months N/A 

Waste Diversion S185 6 months N/A 

Adopting existing/new Waste 
assets 

S102/S104 N/A N/A 

 
Any refresh of quotations will be at the prevailing rates at the time. 
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2.5 Statement of Significant Changes 

2.5.1 Introduction 

The Statement of Significant Changes for the 2023-24 New Connection Services Charging 
Arrangements sets out any significant changes in charges for 2023-24 and indicates whether 
bills for typical developments are to increase by more than 10% from the previous year.  
 
With CPIH index for inflation at a 40 year high, and construction output price indices often 
higher than this we are seeing unprecedented inflationary pressures across our supply chain. 
Due to the requirement to set cost reflective charges this will result in increases across our 
charges for new connection services which results in increases of more than 10% across 
typical developments, from the previous year.  
 
The Board of Directors has assessed the effects of the new charges on customers’ bills for 
the scenarios set out in Ofwat’s Common Terms and Worked Examples – English New 
connection Rules published in October 2021 and includes full assessement of our handling 
strategies and migations in our separately published Statement of Significant Changes.  
 
A summary of year-on-year charges for these scenarios is included in the below tables. 
 

2.5.2 Analysis of bills for typical developments 

We based our scenarios on those provided by Ofwat’s Common Terms and Worked Examples 
– English New Connection Rules. However: 

 Wastewater connection costs are not included as, in most cases, this work is not 
undertaken by Wessex Water. However, we reserve the right to make the connection 
ourselves under S107 of the Water Industry Act 1991 and different charges would 
therefore be applicable. 

 Wessex Water has the policy of only using barrier pipes in our service connections and 
our charges reflect this. 

 Our application and administration charges are combined. 
 
Our scenarios are set out in full in Appendix B using Ofwat’s formatted tables. 
 
A summary of the scenarios are displayed in the following tables (figures may not add up due 
to rounding) with a hyperlink to the detailed build-up of all these charges using our published 
cost calculator: 
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Scenario 1: Single connection to a house from an 
existing main 

  

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 0.3 0.3 5% 
 - Contestable 2.1 1.8 19% 
Requisition Charges (£k)       
 - Non-contestable 0.0 0.0 0% 
 - Contestable 0.0 0.0 0% 
Infrastructure Charges (£k) 0.9 0.9 6% 
Income Offset (£k) -0.2 -0.3 -20% 
        
Total Developer Contribution (£k) 3.1 2.6 17% 

Click Scenario 1 for a breakdown in the calculator tool. 
Alternative Delivery Method* SLP 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 0.2 0.2   
 - Contestable 0.0 0.0   
Requisition Charges (£k)       
 - Non-contestable 0.0 0.0   
 - Contestable 0.0 0.0   
Infrastructure Charges (£k) 0.9 0.9   
Income Offset (£k) -0.2 -0.3   
        
Total Developer Contribution (£k) 0.9 0.8 15% 

*Charges for Alternative Delivery Method are in addition to those charges the SLP imposes on the customer 
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Scenario 2: Single connection to block of flats from an existing main 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 0.6 0.5 8% 
 - Contestable 4.4 3.8 16% 
Requisition Charges (£k)       
 - Non-contestable 0.0 0.0 0% 
 - Contestable 0.0 0.0 0% 
Infrastructure Charges (£k) 9.2 8.6 6% 
Income Offset (£k) -2.1 -2.6 -20% 
        
Total Developer Contribution 
(£k) 12.0 10.3 16% 

Click Scenario 2 for a breakdown in the calculator tool. 
Alternative Delivery Methods* 

SLP NAV 

  2023-24 2022-23 
% 

Change 2023-24 2022-23 
% 

Change 
Connection Charges (£k)             
 - Non-contestable 0.4 0.4   0.1 0.1   
 - Contestable 0.0 0.0   0.0 0.0   
Requisition Charges (£k)             
 - Non-contestable 0.0 0.0   0.0 0.0   
 - Contestable 0.0 0.0   0.0 0.0   
Infrastructure Charges (£k) 9.2 8.6   9.2 8.6   
Income Offset (£k) -2.1 -2.6   -2.1 -2.6   
              
Total Developer Contribution (£k) 7.5 6.4 17% 7.2 6.1 18% 

*Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer
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Scenario 3: Medium housing development requiring new mains and communication 
pipes (50 houses) 
Excavation/Reinstatement by Others 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 1.8 1.7 10% 
 - Contestable 18.0 15.8 14% 
Requisition Charges (£k)       
 - Non-contestable 7.3 6.3 16% 
 - Contestable 36.7 32.3 14% 
Infrastructure Charges (£k) 45.9 43.2 6% 
Income Offset (£k) -10.6 -13.2 -20% 
        
Total Developer Contribution 
(£k) 99.0 85.9 15% 

Click Scenario 3 for a breakdown in the calculator tool. 
Scenario 4: Medium housing development requiring new mains and communication 
pipes (50 houses) 
Excavation/Reinstatement by Wessex Water 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 1.8 1.7 10% 
 - Contestable 55.6 48.0 16% 
Requisition Charges (£k)       
 - Non-contestable 7.3 6.3 16% 
 - Contestable 53.5 47.0 14% 
Infrastructure Charges (£k) 45.9 43.2 6% 
Income Offset (£k) -10.6 -13.2 -20% 
        
Total Developer Contribution 
(£k) 153.5 132.9 15% 

Click Scenario 4 for a breakdown in the calculator tool. 
 
 
 
 



23 
 

Medium House Development  
(50 houses) 
 
Alternative Delivery Methods* SLP NAV 

  2023-24 2022-23 
% 

Change 2023-24 2022-23 
% 

Change 
Connection Charges (£k)             
 - Non-contestable 1.4 1.3   0.1 0.1   
 - Contestable 0.0 0.0   0.0 0.0   
Requisition Charges (£k)             
 - Non-contestable 7.3 6.3   7.3 6.3   
 - Contestable 5.0 4.9   0.0 0.0   
Infrastructure Charges (£k) 45.9 43.2   45.9 43.2   
Income Offset (£k) -10.6 -13.2   -10.6 -13.2   
              
Total Developer Contribution (£k) 49.0 42.5 15% 42.7 36.4 17% 

*Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
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Scenario 5: Large housing development requiring new mains and communication pipes 
(200 houses) 
Excavation/Reinstatement by Others 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 6.6 6.0 10% 
 - Contestable 71.8 63.0 14% 
Requisition Charges (£k)       
 - Non-contestable 7.3 6.3 16% 
 - Contestable 107.9 93.6 15% 
Infrastructure Charges (£k) 183.6 172.6 6% 
Income Offset (£k) -42.3 -52.7 -20% 
        
Total Developer Contribution 
(£k) 334.8 288.8 16% 

Click Scenario 5  for a breakdown in the calculator tool. 
Scenario 6: Large housing development requiring new mains and communication pipes 
(200 houses) 
Excavation/Reinstatement by Wessex Water 

  2023-24 2022-23 
% 

Change 
Connection Charges (£k)       
 - Non-contestable 6.6 6.0 10% 
 - Contestable 222.2 192.0 16% 
Requisition Charges (£k)       
 - Non-contestable 7.3 6.3 16% 
 - Contestable 158.8 137.7 15% 
Infrastructure Charges (£k) 183.6 172.6 6% 
Income Offset (£k) -42.3 -52.7 -20% 
        
Total Developer Contribution 
(£k) 536.2 461.9 16% 

Click Scenario 6 for a breakdown in the calculator tool. 
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Large House Development 
(200 Houses) 
 
Alternative Delivery Methods* SLP NAV 

  2023-24 2022-23 
% 

Change 2023-24 2022-23 
% 

Change 
Connection Charges (£k)             
 - Non-contestable 5.3 4.9   0.1 0.1   
 - Contestable 0.0 0.0   0.0 0.0   
Requisition Charges (£k)             
 - Non-contestable 7.3 6.3   7.3 6.3   
 - Contestable 7.6 7.2   0.0 0.0   
Infrastructure Charges (£k) 183.6 172.6   183.6 172.6   
Income Offset (£k) -42.3 -52.7   -42.3 -52.7   
              
Total Developer Contribution (£k) 161.5 138.3 17% 148.7 126.3 18% 

*Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
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2.5.3 Assurance 

Our Board of Directors has assessed the effects of the new charges on customers’ bills for a 
range of different types of development prescribed by Ofwat, and approved the impact 
assessments and handling strategies used where bill increases for typical scenarios of new 
developments exceed 10% the charges. Further detail is given in our signed board assurance 
statement that we have published alongside this document. 
 
2.6 Further information 

We have set out further information and technical guidance in separate documents on our 
website (https://www.wessexwater.co.uk/services/building-and-developing) to help you 
understand what you need to do to connect your new property to our network.  We are also 
happy to answer any questions you might have. 
 
2.7 Frequently asked questions 

Frequently asked questions 

How do I find out if Wessex 
Water supplies my area with 
water and sewerage? 

This map shows the areas where we supply water services and this 
map shows the areas where we supply sewage services. You can also 
find out if we supply your area with water by entering your postcode into 
Water UK’s Find your supplier. 

Can I talk to someone about 
this document? 

You can contact Developer Services on 01225 526 222 or 01225 526 
333 between 8:30am and 4:30pm (Monday to Thursday) and 8:30am 
and 4pm (Friday). 

When do I need to pay? Please see the technical guidance documents available on our website. 



27 
 

3. Applying for a new connection 

3.1 Connecting your property to our network 

The type of connection you require could vary depending on the number of properties you are 
connecting and the distance between your development and our network.  Technical guidance 
is set out in separate documents, which should be read in conjunction with these charging 
arrangements. 
 

 For connections to our water network, you can choose to have your new service 
connections and water mains (if required) laid by us or an accredited third party (or 
self-lay provider).  Some work will need to be undertaken by us, even if you choose an 
accredited third party, so you will need to tell us about progress of work on the site. 

 For connections to our sewerage network, you can choose to have your connections 
and sewers laid by us or by a suitably qualified third party.  Should you use a third 
party to lay sewerage pipes, once the pipes are laid to a satisfactory standard, you can 
ask us to adopt your pipes if they have been constructed to the appropriate standard 
(see technical guidance).  Adoption means that ownership of the pipes transfers to us 
and we take over responsibility for maintenance.   

 
Another alternative is for you to engage a new appointment or variation (NAV) to supply new 
householders on your development with water and sewerage services (under a ‘new 
appointment or variation’).  The NAV may lay the pipes and other infrastructure required and 
buy bulk services (water and/or sewerage) from us.  The NAV remains responsible for the 
infrastructure within the area of the development. 
 
3.2 How do you apply for a new connection? 

If you want to make a new connection to our network, you or your retailer will need to: 
 
Complete an application form and: 

a) for water connections: 
 ensure you have obtained water regulations approval; 
 advise us that your trench and service pipe are ready to be inspected; 
 make payment; and 
 have works completed by Wessex Water or approved contractor 

b) for sewerage connections: 
 submit full drainage details; 
 advise on the point and method of connection to our system; 
 make payment; and 
 have works completed by Wessex Water or approved contractor. 

 
3.3 How do you find out about our mains and sewers?  

You may need to know where you can connect to our mains and sewers.  Plans showing the 
approximate location of our water mains and sewers can be obtained either, online at 
https://maps.wessexwater.co.uk/webapps/request-a-map/, from our asset enquiries team 
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within Developer Services, or you can visit our offices and see these plans.  Alternatively, 
plans showing the location of our sewers only can be viewed at local authority offices. 
 
Figure 3-1 Example development plans 

 
Reproduced from Ordnance Survey Map with the permission of the Controller of Her Majesty’s Stationery Office.  
Crown copyright reserved, Licence No. 100019539 

 
Table 3-1 Charges payable for asset plans and viability studies 
Charge item Charge unit Charge 
Extract of our network map (i.e. map of existing sewers or mains) – 
printed or sent electronically 

Each £15 

Extract of company's network map (i.e. map of existing sewers or 
mains) – online access 

Each FREE 

Pre-Planning Enquiry Response - to advise points of connection 
and/or discharge, capacity* and asset protection arrangements 

per enquiry FREE 

Site Specific charge for the verification of Odour Modelling per enquiry £1,111 
* If computer network modelling is required to assess capacity for a development that is neither allocated in a Local Plan nor has 
development management approval, we can still provide this service but it will be subject to payment of a fee.  Please contact 
our planning liaison team for details. 

 
If a proposed development site is close to a water recycling centre then, at pre-planning stage, 
odour modelling is required to take place. Where there is a need for you to understand if a 
development would have issues with odour this charge ensures we have the resource in place 
to provide you with the assistance required.  
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3.4 Abortive and additional visits 

The Table 3-2 charges will apply where we: 
 arrange to visit a site and the site is not ready or we are not able to carry out the work 

as arranged; or 
 are required to reinspect a site or additional visits are deemed necessary; or 
 if a customer amends the commencement date, you will recharged for any costs we 

incur. 

Table 3-2 Abortive and additional visit charges     

Charge item Charge unit Charge 

Any abortive site visit per visit 
£71 + any 
relevant 

costs 

Additional site inspections per visit £150 

If site is not ready, standing time for standard 3-man gang per hour £168 

If site is not ready, abortive fees for standard 3-man gang each visit £2,582 

If site is not ready, remobilisation charges for standard 3-man gang as required £1,291 

 

 
3.5 Working in the Road 

The below table of charges for working in the road is more detailed than we have used 
previously. This is to reflect the increased use of these activities and their costs across 
projects, in alignment with highway regulations to increase safety. 
 
Table 3-3 Traffic management & road closure charges 
Charge item Charge unit Charge 

Road closure and permit fees* 

Per charges published 
at the time by Highway 
authority area and 
local council 

On application 
or check the 

relevant website 
for information 

Road closure - signage Per closure £524 

Traffic management permit* 

Per charges published 
at the time by Highway 
authority area and 
local council 

On application 
or check the 

relevant website 
for information 

Person in attendance for traffic management** Per day £275 
Suspend / bag off pedestrian crossing Per crossing £512 
Suspend / bag off traffic lights Per job £744 
Temporary 2 way lights Per job £184 
Temporary multiway lights Per job £224 
Designated parking bay suspension Per job £197 
Temporary pedestrian crossing system Per job £755 
Electronic variable message sign Per week £536 

* Permit fees are set locally by the highway authority and vary considerably. Therefore, the appropriate charges, consistent with 
those published at the time of your application, will be added to your quote.  

** This is a highways requirement. At the time we provide an initial quote, we may not be aware if the highway authority will 
require a person in attendance. Therefore, if this is required you will be informed and invoiced separately for this. The “person 
in attendance” is provided by our traffic management provider and is fully trained/qualified to do this work. 
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Please visit your local highway authority's website for more details of their fees. Any terms 
and conditions they apply to their charges will be passed through to you where appropriate, 
for example: applying a Highway Permit, fees for cancellation, variations or rescheduling of 
permits. At the time of our publication, there are a range of permit fees: £0-£130 and for road 
closures: £60-£345 depending on the highway authority and the type of road. Additionally for 
road closures, the council charges to apply a Temporary Traffic Restriction Order (TTRO). At 
the time of publication, examples are: Dorset £460 and Wiltshire £1,473. Please visit your 
local highway authority website for further details and their terms and conditions which we 
will pass through to you.  

 

If you need any assistance finding Highways or Council permit fees, please contact us.  

 

Road Closure requirements are defined in the Safety at Street Works and Road Works (A 
Code of Practice) Red Book. Where you require an expedited acceleration of the approvals 
of a road closure, where applicable and permitted by the relevant Highways Authority, a 
separate charge will be invoiced as a pass-through cost (currently costs vary up to £1000). 
In such cases, the timing of the approval of the road closure remains at the discretion of the 
Highways department and is not guaranteed 
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4. New water supply connections (s45) 

4.1 Do you need to connect to our supply network? 

If you want mains water for domestic purposes in your new development, you will need to 
connect to our water supply network.  This means that you (or your contractor) will need to lay 
a private service pipe that can be connected, at your expense, to the nearest suitable water 
main. If your development requires water supplied for non-domestic purposes, please contact 
us separately to discuss.   
 
A single house may require a small diameter water pipe laid from an existing main to the 
boundary of the property where a meter chamber and stop-tap (valve) is normally located.  
This is known as a service connection and this section of pipe is referred to as the 
communication pipe.  A small diameter private supply pipe within the boundary of the property 
links the communication pipe with the internal plumbing of the house.   
 
To ensure you have access to potable water, you will need to make a new water supply 
connection between your new development and our water network.  Figure 4-1 will help you 
understand whether you need a new supply connection.  
 
Figure 4-1 New service connection    

                       
 

 
4.2 Who can connect your property to our water supply network? 

We can connect your new development to our network and undertake all the works required.  
To protect our network and our customers, some work, described as non-contestable, can 
only be undertaken by us, whereas contestable work can be undertaken by you, your 
contractor or an accredited third party/self-lay provider. 
 
You might consider the option of appointing a NAV to serve your development: if you take up 
this option, the NAV would undertake the non-contestable and contestable works required, 
and may buy bulk services from us to serve your development.   
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4.3 Our charges – connecting to our water supply network 

Each new (water) connection includes the installation of a meter box, meter and 2m (linear) 
pipe-laying, excavation and reinstatement.  Our charges reflect the costs we incur, including 
those we pass on from third parties, such as local councils’ traffic management fees. 
 
Where we don’t have the statutory power to access the land, additional charges may apply. 
Please contact us to discuss your needs.  
 
If you need to install fire hydrants for new builds, charges for these activities are found in our 
wholesale charges scheme, published on our website. Where there is a requirement for 
installing fire hydrants by the fire brigade, the costs we incur will be borne by the fire and 
rescue authority concerned. 
 
We recognise that you may need help understanding what works you require.  We are happy 
to help and can arrange a site visit so that we can assess what you need to make the 
connection to your new development.   
 

4.3.1 What charges are payable? 

Table 4-1 sets out the non-contestable administration charges for different elements of work 
required to make a connection to our mains.  
 

Table 4-1 Service connection administration charges (non-contestable) Section 45 
Charge item Charge unit Charge 
Administration and application fee where Wessex Water makes the 
connection (first connection) 

per connection £117 

Administration and application fee where Wessex Water makes the 
connection (each subsequent connection) 

per connection £32 

Administration fee where an Accredited Third Party makes the 
connection (first connection)  

per connection £38 

Administration fee where an Accredited Third Party makes the 
connection (each subsequent connection) 

per connection £26 

Trench inspections (where we inspect service pipes laid by others) per trench £43 
 
Table 4-2 shows our charges if we undertake the contestable works you require. Contestable 
works are those that can be done by another provider so you might want to compare our 
charges with a firm quotation from another provider. As summarised in 2.4, our quotations are 
valid for 6 months and after that you will need to re-apply. Once you have paid, our quotation 
is guaranteed for a further 6 months. 
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Table 4-2 Service connection charges (contestable) Section 45 

Charge item 
Charge 
unit 

Charge 

Point of connection enquiry (where the customer has not selected the point of 
connection) 

per enquiry FREE 

Design of service connection (where contestable) 
per 
application 

FREE 

With Excavation by Wessex Water: 

   * Connection (≤32mm diameter) to main including supply and installation of  
   meter & meter box & up to 2 linear metres of service pipe 

per 
connection 

£869 

   * Additional connection (≤32mm diameter) - No Excavation required 
per 
connection 

£201 

   * Connection (>32mm diameter) to main including supply and installation of  
   meter & meter box & up to 2 linear metres of service pipe 

per 
connection 

£1,434 

   * Additional connection  (>32mm diameter) - No Excavation required 
per 
connection 

£800 

   Supply and lay additional communication pipe in Verge/Unmade Ground   
   (reinstate where required) 

per linear 
metre 

£242 

   Supply and lay additional communication pipe in Footpath 
   (reinstate where required) 

per linear 
metre 

£400 

   Supply and lay additional communication pipe in Road 
   (reinstate where required) 

per linear 
metre 

£499 

   Manifold Connection by means of four port manifold (four connections)  
   including up to 2 linear metres of communication pipe 

per 
manifold 

£1,744 

   Manifold Connection by means of six port manifold (six connections)  
   including up to 2 linear metres of communication pipe 

per 
manifold 

£1,789 

With Excavation by Others: 

   * Connection (≤32mm diameter) to main (including supply and installation 
   of meter & meter box) 

per 
connection 

£257 

   * Additional connection (≤32mm diameter) - No Excavation required 
per 
connection 

£201 

   * Connection (>32mm diameter) to main (including supply and installation 
   of meter & meter box) 

per 
connection 

£856 

   * Additional connection  (>32mm diameter) - No Excavation required 
per 
connection 

£800 

   Manifold Connection by means of four port manifold (four connections)  
per 
manifold 

£1,166 

   Manifold Connection by means of six port manifold (six connections) 
per 
manifold 

£1,211 

Other Applicable Charges: 

Supply and lay additional communication pipe without excavation 
per linear 
metre 

£34 

Supply 15mm meter (non-AMR) per meter  £39 
Supply 15mm meter (AMR) per meter £83 

Install and commission meter and/or meter box - labour only, components not 
included (only for meter types that necessitate a non-contestable delivery) 

per meter £28 

Connection charge for building water (if not metered) per plot £84 
Traffic management fees   Table 3-3 
Road closure fees   Table 3-3 

* Connections are contestable unless the work would present heightened risk to existing assets or could affect supplies to 
existing customers. Our definition of heightened risk is set out and reviewed annually as part of the Contestability Summary. 
This can be found in the technical guidance documents here. 
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4.4 Disconnection charges 

If you decide you no longer require a water supply, you will need to apply for a temporary or 
permanent disconnection.  Where a temporary disconnection is required, these charges are 
set out in our household and wholesale charges schemes.   
 
No charges are made for a permanent disconnection from the mains water supply for domestic 
properties: we will make the disconnection at the point of connection to the main and not at 
the service end of the pipe to ensure the work is carried out correctly and we do not end up 
with any ‘dead legs’ (a length of pipe that water does not move through).  We consider it 
appropriate that we cover this cost to reduce potential problems in our network. 
 

Table 4-3 Disconnection charges (non-contestable) Section 62 
Charge item Charge unit Charge 
Permanent disconnection for domestic properties each FREE 

 
 
4.5 Frequently asked questions 

Frequently asked questions 

Can I connect to an existing 
private service pipe? 

No – a separate connection is required direct from our public water mains. 

How can I find out what 
pipe size and flow rates I 
require? 

You will need to seek the advice of a suitably qualified plumber/engineer. 

Do you lay all the pipework 
to my property? 

No – we are responsible for making a connection on to the public water main 
and laying a pipe from the main to the boundary of your property. You are 
responsible for laying the length of pipe from your property to the boundary. 

Can I lay my pipe in the 
same trench as other 
utilities? 

Yes – provided adequate clearance is provided between the water pipe and 
other utilities.  Please see National Joint Utilities Group (NJUG) guidelines for 
requirements. 

Where will my water meter 
be located? 

Normally, the meter will be located at the boundary of your site or at the 
location of our water main. 

What are water regulation 
fittings? 

These are national requirements for the design, installation and maintenance 
of the internal water fittings (i.e., heating system, sinks, WCs etc).  Their 
purpose is to prevent inefficient use of water and to prevent contamination. 
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5. Water mains requisitions (s41), adoptions (s51) and diversions 
(s185) 

5.1 Do you need to lay (or divert) a new mains? 

While some new developments may make use of private water sources, most developers 
need to be sure that all new properties on their new development can be supplied with mains 
water.  This may require a new water main to be built to ensure there is sufficient water, at 
sufficient pressure to meet the expectations of new households living in the new development.   
 
While all new developments require a service connection, not all new developments require a 
new mains.  The diagram below is intended to help you understand whether you require a new 
water mains. 
 
Figure 5-1 New mains connection 

 

 
Section 4 sets out the charges for new service connections. 
 
If an existing water main crosses a new development site, we would prefer the layout to be 
designed in such a way that it avoids the new mains, with agreed clearance.  If this is not 
possible, the main can be diverted before any building works start. 
 
5.2 Who can lay (or divert) new mains and make the connections? 

New mains need to be laid (or diverted) in accordance with the National Joint Utilities Group 
(NJUG) guidelines on the positioning and colour coding of utilities apparatus to safeguard the 
health and safety of our staff and to ensure that our apparatus remains accessible for future 
maintenance.  So long as these guidelines are followed, you or your accredited third party 
contractor (SLP/NAV) can lay (or divert) the new mains, or you can ask us to do the work for 
you. 
 
Mains are pressurised and carry large volumes of water so building near or over them is not 
permitted as it could lead to premature failure with potential risk to life and property or 
contamination risk. 
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5.2.1 Non-contestable work that only we can undertake 

We retain responsibility for certain work for reasons of network security and public health. We 
will undertake this work and where appropriate, we will make a charge to recover our 
reasonable costs. 
 
A developer can requisition us to lay mains pipes and other necessary works (which might 
include a service reservoir or pumping station), in accordance with the arrangements set out 
in the Water Industry Act 1991. 
 

5.2.2 Contestable work that any accredited provider can undertake 

An WIRS (Water Industry Registration Scheme) Accredited Third Party may install water 
mains and make service connections subject to an adoption agreement being in place. 
Accreditation is required to satisfy us in advance of technical competence and experience of 
main-laying to safeguard public health and the integrity of our supply network. 
 
More information about the WIRS accreditation process can be found by visiting WIRS 
(www.lrqa.com). 
 
5.3 Our charges – laying (or diverting) a new mains 

In this section, we set out our charges for laying new water mains for your development. Our 
quotations are valid for 6 months. After this any quotation given will need to be refreshed on 
request by you. However once the quotation for a requisition is paid, it is guaranteed for a 
further 6 months from payment date.  
 
For complex engineering projects where you requisition us to do the work (under section 41 
of the Water Industry Act 1991), or if the works covers water mains of strategic importance, 
the upfront charges set out in these charging arrangements may not be available to you.  
Complex projects might include those where the project needs to cross railway tracks, 
motorways or rivers, or where the ground conditions are particularly difficult. Section 2.1.7 
outlines these exceptions in further detail. 
 
The costs and complexities of such projects mean that it would be unreasonable to expect 
that this work is priced on the basis of upfront fixed costs. 
 

5.3.1 What charges are payable? 

Table 5-1 and Table 5-2 show our charges for non-contestable and contestable work. 
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Table 5-1 Providing a public main as a Section 41 requisition (non-contestable) Section 41 
Charge item Charge unit Charge 
Mains administration and application fee per application  £93 
Mains design checking fee (applied whether design is done by us or third 
party) 

per requisition £260 

Mains connection for connecting 49 properties or less that involves 
heightened risk to existing assets or could affect supplies to existing 
customers 

per connection £3,830 

Mains connection for connecting 50 properties or more that involves 
heightened risk to existing assets or could affect supplies to existing 
customers  

per connection £6,916 

Laying of additional mains where required to connect to nearest water main   Table 5-2 

      

Table 5-2 Providing a public main as a Section 41 requisition (contestable) Section 41 
Charge item Charge unit Charge 
Point of connection enquiry (where the customer has not selected the point 
of connection) 

per enquiry FREE 

Mains design fee (excluding checking fee) per requisition £482 
Re-design fee where layout subsequently amended per request £262 

Excavation by Others - Supply and lay pipe 
per linear 
metre 

£92 

Excavation by Wessex Water - Supply and lay additional pipe in 
Verge/Unmade Ground 

per linear 
metre 

£144 

Excavation by Wessex Water - Supply and lay additional pipe in Footpath 
per linear 
metre 

£179 

Excavation by Wessex Water - Supply and lay additional pipe in Road 
per linear 
metre 

£265 

Land entry agreements including compensation and legal fees 
per linear 
metre 

£28 

Providing a booster where a customer desires guaranteed pressure greater 
than 0.7 bar at any point on the site 

per booster £165,867 

Routine in-line mains connections  per connection £673 
Pressure testing per test £487 
Chlorination per phase £344 
Sampling and undertaking standard analysis per sample £174 

Traffic management fees   Table 3-3 

Road closure fees   Table 3-3 
 
 
We realise you may need help understanding what works you require.  We are happy to assist 
and can arrange a site visit so we can assess what you need to make the connection to your 
new development. 
 
If you need to install fire hydrants for new builds, charges for these activities are found in the 
Wholesale Charges document, published on our website. Where there is a requirement for 
installing fire hydrants by the fire brigade, the costs we incur will be borne by the fire and 
rescue authority concerned. 
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5.4 New appointments and variations (NAVs) 

Where your development is to be served by a NAV, the NAV will own the mains and will take 
on responsibility for the assets.  NAVs connecting to our network will need to purchase bulk 
supply and discharge services as required to serve the development and they will find 
information on their charges from us on our website. 
 
5.5 Our charges – adoption of assets 

Mains built by the developer/ WIRS Accredited Third Party will, subject to satisfactory design 
and installation, become part of our network and we will take over responsibility for those 
assets.  Service pipes will not be adopted by us apart from any length up to and including the 
meter. This will usually be the pipework which falls within a street, known as the 
communication pipe.   
 

5.5.1 Fees and deposit payable for vesting of mains assets 

Where we adopt mains, we charge fees for service as shown in Table 5-3 and Table 5-4. 
Quotations provided are valid for 6 months and, once paid, the quotation is guaranteed for a 
further 12 months from payment date. Our legal agreement will automatically terminate if no 
works have started after 24 months. 
 

Table 5-3 Adopting self-laid mains (non-contestable) Section 51 
Charge item Charge unit Charge 
Pre-commencement fee per application FREE 
Re-inspection fee per site visit FREE 
Legal agreement fee (for new agreements or reassessments of 
previous assessments) 

per adoption FREE 

Service connection administration fees (where an SLP is providing 
these) 

per connection Table 4-1 

(Excavate), supply and lay pipe (and reinstate where required)    Table 5-1  

 

Table 5-4 Adopting self-laid mains (contestable) Section 51 
Charge item Charge unit Charge 

Mains design fee (excluding checking fee) 
per design 
request 

£482 

(Excavate), supply and lay pipe (and reinstate where required)    Table 5-2 
  

5.5.2 Ownership, operation and maintenance of the new mains 

Ownership, operation and maintenance of the water mains rest with the customer until a 
vesting certificate is issued by us.  Ownership, operation and maintenance of the service 
connection and communication pipe rests with us from the time of connection to the new main.  
The developer/NAV/SLP remains responsible for any defective materials and workmanship 
for an agreed Defects Liability Period (DLP).  
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5.6 Our charges – diversion of existing mains 

If existing water mains cross a new development site and the layout cannot be designed to 
avoid them, they must be diverted if technically possible.  You can propose a scheme and ask 
us to consider whether a diversion is possible.   
 

5.6.1 What charges are payable? 

For diversion of water mains up to but not including 300mm diameter, any Accredited Third 
Party provider can undertake the diversion work for you since this work is contestable, but you 
will need to pay our administrative charges.   
 
For complex engineering projects where you requisition us to do the work or if the work covers 
water mains of strategic importance, the upfront charges set out in these charging 
arrangements may not be available to you. Section 2.1.7 outlines this in further detail and 
section 2.1.8 outlines the stage gate process we would use in these instances. 
 
The appraisal fee covers our costs of determining how best to divert the mains, which may 
require us to undertake a detailed assessment of works required.  If the work is not undertaken 
but we have incurred costs, we will refund part of the fee. Table 5-5 sets out our charges. 
 

Table 5-5 Diverting water mains (contestable and non-contestable) Section 185 
Charge item Charge unit Charge 
Administration and Application fee per application £168 
Design fee (where a main is to be diverted) (refundable in part) per design £2,144 
Technical assessment fee (where the design for the diversion is 
provided by the customer) 

per assessment £256 

Inspection fee (where the diversion work is provided by the customer) per inspection £252 
Disconnection/reconnection of main (shut off) per connection £1,245 
Disconnection/reconnection of main (line stop) per connection £5,712 
Decommissioning redundant communication pipe per linear metre £31 
Reinstatement of ground for washout/sluice valve installation  each £200 

(Excavate), supply and lay pipe (and reinstate where required)    
Tables 5-1 

& 5-2 
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6. New sewer connections (s106/s107) 

6.1 Do you need to connect to our sewer network? 

To ensure you can discharge your sewage into our sewer network, you will need to make a 
new sewerage connection between your new development and our sewerage network.  If you 
require a new connection direct to a public sewer then you will need to apply to us for formal 
consent.  You do not need to apply for connections to private soakaways, cess pits, septic 
tanks, treatment works or similar.   
 

6.1.1 What connection do you need to make? 

To connect to a public sewer you will either require a junction/saddle connection or you will 
make your connection via an existing or newly built manhole.  Up to three dwellings can be 
connected to a Y or saddle junction; more than three dwellings must be connected via a new 
or existing manhole. More information can be found in our technical guidance documents. 
 
 
6.2 Who can connect your property to our sewer network? 

Depending on what type of connection you need to make, the work required may be 
contestable or non-contestable. Section 6.1.1 provides more detail on what type of connection 
is required in your circumstances. 
 

6.2.1 Non-contestable works (connection via a Y junction or saddle) 

Connections made to our sewer network by means of a Y junction or saddle connection will 
generally be non-contestable under section 107. 
 

6.2.2 Contestable works (connection via a manhole) 

Connections made to our network through an existing or new manhole are contestable work, 
which may be carried out by a suitably qualified contractor holding a Wessex Water permit 
card to work on sewers. Our technical guidance documents set out more information about 
accreditation. 
 
 
6.3 Our charges – connecting to our sewer network 

Table 6-1 sets out our charges.  We do not undertake work on building sites to lay pipes for 
sewerage connections. 

Table 6-1 Sewer connection charges (contestable and non-contestable) Section 106 & 107 
Charge item Charge unit Charge 
Administration, Application & technical approval fee per application £79 
Connection by means of a Y-junction or saddle (including materials) per connection £442 
Inspection of a connection via a new manhole per application £113 
Inspection of a connection via an existing manhole per application £56 

 
The inspection fee covers two visits for new manholes and one for existing manholes.  All 
works must be carried out in accordance with the current edition of Water UK’s Design and 
Construction Guide. 
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6.4 Frequently asked questions 

Frequently asked questions 

What if I need to make a 
pumped connection? 

Pumped systems are more complex than gravity systems and can pose a 
risk to the public sewerage system, particularly with regards to septic 
waste.  Where a private rising main will discharge into a public sewer then 
a ‘break’ manhole must be constructed at the end of the rising main, to 
allow the flow to gravitate to the public sewer. 

What is a lateral drain? 

A lateral drain is a pipe that runs from the property boundary to connect to 
the public sewerage system.  It is generally laid in third party land where 
land entry notice may need to be served, or in the highway.   
If necessary, Wessex Water can serve notice on third party landowners to 
allow a connection to be made.  You can requisition a lateral drain from 
Wessex Water to serve a domestic property.  This is a separate process 
to a connection application: more information is to be found in section 7. 

Can I make a connection 
to a private drain? 

Indirect connections may be made to suitable existing private drains, with 
permission being obtained from the owner of that drain.  Technical 
approval and the inspection of indirect connections will be carried out by 
Building Control, not by Wessex Water.  They may only wish to attend or 
formally approve the work if it forms part of a new build or significant 
extension.   
You can employ any groundworker to complete the work with the 
agreement of Building Control or your private inspector.  Please be aware 
that any foul waste/rainwater that you connect will ultimately discharge to 
a public sewer.  In certain cases, particularly with larger developments or 
where a rainwater connection is being proposed, you need to obtain our 
approval for the resultant flows. 
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7. Sewer requisitions (s98), adoptions (s102/s104) and diversions 
(s185) 

7.1 Do you need to lay (or divert) a new public sewer? 

If your proposed new development is not near an existing public sewer and/or you need to 
cross third party land to connect to our sewers, you can require (‘requisition’) us to lay a new 
public sewer from the nearest public sewer to the edge of the new development. 
 

7.1.1 When can you requisition a new sewer? 

Sewers are normally only requisitioned for domestic purposes to serve new development.  The 
requisitioned sewer will be constructed by Wessex Water.  It is termed as a public sewer if it 
serves two or more properties, or a public lateral drain if it serves only one property.   
 
Costs incurred in transferring or acquiring the freehold of land required for pumping stations 
or other sewerage assets will be included in the cost of the requisition. 
 
Although legislation refers to requisitioning off-site sewers for domestic purposes, any 
commercial development containing an element of flows for domestic purposes, will be 
considered.  Flows for non-domestic purposes may need trade effluent consent. 
 

7.1.2 Who can requisition a new sewer? 

Public sewers and lateral drains can be requisitioned by the owner or occupier of a property, 
or a developer, or the relevant local authority.  You must have been granted full planning 
permission for a proposed development before sewer construction can start.  If outline 
planning has been agreed, then appraisal can start while full planning is finalised.   
 
To requisition a surface water sewer, you must have agreed formal discharge consent from 
the landowner of the watercourse where the outfall is to be located.  Land ownership is the 
property alongside the watercourse.  Without a discharge consent agreement in place, the 
sewer cannot be connected. 
 
 
7.2 Who can lay (or divert) a new public sewer? 

Subject to contract and at our sole discretion we may in some cases permit a requisitioner to 
design and construct at their cost a sewer or public lateral drain through third party land using 
our powers to construct the pipe under notice - A developer delivered requisition. 
 
Under a developer delivered requisition we will serve statutory land entry notices but the full 
cost of the scheme including our costs in facilitating the developer delivered requisition and 
third-party compensation costs will be met by the requisitioner. 
 
For the purposes of the Construction (Design and Management) Regulations 2015, under a 
developer delivered requisition contract the requisitioner will take on the role of client including 
the requirement to appoint the roles of principal contractor and principal designer as required.  
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For quality assurance purposes we reserve the right to comment on and approve the proposed 
design and contractor appointments.   We will also inspect and test the works. 
 
On completion of the works the requisitioner shall arrange a CCTV survey and production of 
as-constructed plans and levels. 
 
The requisitioner shall ensure that all design and construction work is carried out by suitably 
qualified and experienced personnel and health and safety plans comply with our 
requirements for work on our sites and on our assets. 
 
The requisitioner shall also be required to comply with our code of practice for the exercise of 
pipelaying powers on private land. 
 

7.2.1 Non-contestable works 

On some occasions, when a customer applies for a connection to our water supply or 
sewerage networks, or requisitions a new main or sewer, a check on the adequacy of our 
existing systems will need to be made. 
 

7.2.2 Contestable works 

Our technical guidance documents set out further details on developer delivered requisitions. 
 
 
7.3 Our charges – laying (or diverting) a new public sewer 

Where you requisition us to lay a new public sewer or lateral drain (under section 98 of the 
Water Industry Act 1991), the works involved are simple in nature and we have reasonable 
knowledge and understanding of the likely costs, potential risks and external factors that could 
affect the scheme outturn costs, the upfront charges set out below are available to you. 
 
When the complexities of a requisition mean that it would be unreasonable to expect that this 
work is priced on the basis of upfront fixed charges, our stage gate process offers a fully 
rechargeable site specific bespoke solution and is set out below. 
 
Section 2.1.7 outlines instances when the upfront charges or the stage gate process applies. 
Table 7-1 and Table 7-2 show our charges for non-contestable and contestable work where 
upfront charges apply. Our quotations are valid for 6 months and after that you will need to 
apply for a refresh if it is covered within the same charging year otherwise a full re-application 
will be required.  
 

Table 7-1 Providing a public sewer or lateral drain (non-contestable) Section 98 
Charge item Charge unit Charge 
Administration & Application fee per application £330 
Point of connection enquiry (where the customer has not 
selected the point of connection) 

per requisition  FREE 
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Table 7-2 Requisition charges for new public sewers (contestable) Section 98 
Charge item Charge unit Charge 

Gravity Sewer - Supply and lay ≤225mm diameter pipe at ≤3m depth - Excavation by Water 
Company (reinstate where required) 
In field 

per linear metre 
£905 

In made ground £1,178 
In road £1,619 

Gravity Sewer - Supply and lay >225mm & ≤300mm diameter pipe at ≤3m depth - Excavation by 
Water Company (reinstate where required) 

In field 

per linear metre 

£960 

In made ground £1,240 

In road £1,651 

Pumped Sewer - Supply and lay 80mm diameter pipe at ≤1.5m depth - Excavation by Water 
Company (reinstate where required) 

In field 
per linear metre 

£635 
In made ground £712 
In road £1,166 

Design & Installation of Sustainable Drainage Scheme (SuDS) per scheme 
Price on 

Application 
Land entry agreements including compensation and legal fees per linear metre £28 
Traffic management fees   Table 3-3 
Road closure fees   Table 3-3 
Decommissioning redundant pipe (if diverting a sewer under a 
section 185 diversion) 

per linear metre £31 

 
The charges in Table 7-2 provide for up to: 

 4 nr chamber on gravity sewers; 
 1 nr air valve, washout chamber and connection for pumped sewer option; and 
 nominal sum for design.  

 
If there is not enough detail in the table above to price your project, then it is likely your project 
does not meet the criteria to be priced using our upfront charges and you will need to apply 
for a requisition following our stage gate process. Further information is included in section 
2.1.8. 
 
 
7.4 New appointments and variations (NAVs) 

Where your development is to be served by a NAV, the NAV will own the sewers and lateral 
drains and take on responsibility for the assets.  NAVs connecting to our network will need to 
purchase bulk supply and discharge services as required to serve the development. 
 
 
7.5 Our charges – adoption of assets 

We levy administrative charges where we adopt assets, whether they are existing or new. 
 

7.5.1 Existing private sewage treatment works and/or private sewers (s102) 

We can adopt private sewerage systems under section 102 arrangements.  The adoption 
process requires the party applying for adoption to carry out an as-constructed survey and a 
structural survey of the assets they want us to adopt.  We will inspect the system and advise 
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if any repairs are required. Once we agree that the assets meet an acceptable standard, we 
will serve formal notice on the current asset owners and interested parties. After two months, 
if no objections have been raised, we will vest the assets and confirm the system has been 
adopted as public.  
 
Where we propose to adopt an existing private treatment plant under this process and a 
sampling history cannot be provided as part of the submission, we will be required to 
undertake sampling for a minimum period of 6 months to ensure compliance with discharge 
consents prior to adoption. Please see technical guidance for more information. With regard 
to sewer adoption, this means the ownership and responsibility of the asset is transferred to 
us. You must pay all inspection fees and the cost of any remedial works required to ensure 
the sewerage system is to an acceptable standard before the sewers are adopted. 
 
Table 7-3 shows our charges for non-contestable work. 
 
Table 7-3 Adopting existing sewerage assets (non-contestable) Section 102 
Charge item Charge unit Charge 
Administration & Application fee per application £113 
Technical approval per application £494 
Inspection per application £477 

Pumping Station compliance fee 
per pumping 
station 

£1,258 

Land transfer fee per agreement £1,025 

Pumping Station telemetry provision via cellular communications, as 
compliant with Design and Construction Guide (DCG) and Wessex 
Water's Associated Addendum 

per installation £2,692 

Pumping Station telemetry provision for sites with no cellular 
communications and/or multiple inhibit links, as compliant with 
Design and Construction Guide (DCG) and Wessex Water's 
Associated Addendum 

per installation 
Price on 

Application 

Excavate supply and lay pipe (and reinstate where required)   Table 7-2 
 
 

7.5.2 New sewers and pumping stations (s104) 

An adopted sewer is operated and maintained as a public asset by us.  A private sewer is 
owned and maintained by the private owner or the local authority at their expense.  Sewers 
constructed as part of a new development can be offered for adoption so that they are looked 
after by us in the future.  Sewers and pumping stations need to be designed and built according 
to specifications in the latest version of Design and Construction Guidance. Adoption 
compliance fees cover the cost for us to confirm the asset is built to the requisite standard. 
 
New pipes that only serve a single property and are entirely within that property’s boundary 
will not be adopted and will remain the responsibility of the property owner.  Adoption of new 
sewerage systems under a section 104 agreement is a separate process to a connection 
application.  New manhole chambers built on an existing public sewer will automatically 
become part of the public system on completion. 
 
You can ask us to consider adopting a private sewage treatment works where it serves 10 or 
more properties and includes at least one length of sewer upstream. Table 7-4 shows our 
charges for contestable work. 
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Table 7-4 Adopting new sewerage assets (non-contestable) Section 104 
Charge item Charge unit Charge 
Administration & Application fee per application £142 
Technical approval (Initial Submission) per application £527 

Technical approval (Subsequent submissions) 
per re-submission 
of application 

£211 

Adoption compliance fee - for our estimated construction cost 
<£50k 

fixed cost (up to 2 
inspections per 
month) 

£1,143 

Adoption compliance fee - for our estimated construction cost 
£50k - £100k 

fixed cost (up to 2 
inspections per 
month) 

£2,743 

Adoption compliance fee - for our estimated construction cost 
£100k -£1m 

fixed cost (up to 2 
inspections per 
month) 

£4,344 

Adoption compliance fee - for our estimated construction cost 
>£1m 

fixed cost based 
on our estimated 
construction cost 

0.40% 

Pumping Station adoption compliance fee 
per pumping 
station 

£1,258 

SUDS Adoption compliance fee per SUDS 
Price on 

Application 

Legal agreement fee (for new agreements or reassessments of 
previous assessments) 

per agreement or 
per adoption 

£469 

Deed of grant fee per agreement £817 
Land transfer fee per agreement £1,025 

Surety or deposit (if appropriate) (refundable in part) 
percentage of our 
estimated 
construction cost 

10% or 
minimum of 

£5,000 

Pumping Station telemetry provision via cellular 
communications, as compliant with Design and Construction 
Guide (DCG) and Wessex Water's Associated Addendum 

per installation £2,692 

Pumping Station telemetry provision for sites with no cellular 
communications and/or multiple inhibit links, as compliant with 
Design and Construction Guide (DCG) and Wessex Water's 
Associated Addendum 

per installation 
Price on 

Application 

Excavate supply and lay pipe (and reinstate where required)   Table 7-2 
 
The adoption compliance fee that will apply depends on the quoted construction cost and 
therefore one of the above fixed charges will apply.  Each charge covers up to 2 inspections 
per month. If more inspections are required, these will be charged additionally (additional 
inspection charges are included in Table 3-2.  A flat fee is used for smaller sites, where 
inspection time is typically driven by size. For the biggest of sites (over £1m construction cost), 
a percentage is applied as inspection time is typically driven by the complexity of the site.  
 

7.5.3 Sustainable Drainage Systems (SuDS) 

We support SuDS which provide benefits of reduction in flood risk, improvement in water 
quality, biodiversity and amenity.  Design and Construction Guidance, published by Water UK, 
clarifies in Part C the components of Sustainable Drainage Systems which can be adopted by 
Sewerage Undertakers.  We will consider adoption of a wider variety of SuDS components 
including swales, ponds, rills and soakaways, if built to adoptable standards. 
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We do not adopt balancing ponds, culverted watercourses or rhynes, only the headwall(s) into 
them.  
 
For further information and our SuDS policy please see Sector guidance on sewerage and 
water adoption agreements on our website. 
 
 
7.6 Surety or deposit payments 

Where we adopt new assets under section 104, we will require a surety or deposit.   
 

 The surety has to be made with an appropriate body (e.g. National Housing Building 
Council), the determination of which is a matter for the customer and the appropriate 
body.  On adoption of the assets, we will confirm that the surety can be released.   

 The deposit will be based on our estimated construction cost, or a minimum of 
£5,000.  We will calculate interest on the deposit from the date that the agreement 
between us and the customer is signed, until the date that the assets are adopted.  We 
will return the deposit and interest payable to the customer once the assets have been 
adopted.  The calculation of interest will be consistent with Ofwat’s guidance on this. 

 
 
7.7 Our charges – diversion of existing sewers 

If there are sewers crossing a new development site and the layout cannot be designed to 
avoid them, they must be diverted if technically possible.  You can propose a scheme and ask 
us to consider whether a diversion is possible.  
 
We define three types of sewer diversion, shown in the table below. 
 

Type of diversion Works required 
Is this work 

contestable? 

Major diversion of 
critical sewer or 
rising main 

If the site is large, or the diversion is complex, off site or on a 
critical sewer, Wessex Water will carry out the work. We will 
provide an estimated offer that includes appraisal, design and 
construction.  You will need to deposit the estimated sum with us, 
and construction will be carried out on a rechargeable basis. 

No 

Major diversion 

Depending on the importance of the sewer and whether other site 
works are involved, you may be allowed to carry out diversion 
works yourself using a suitable contractor. We will charge a 
technical assessment, inspection and legal fee, and you will 
provide a returnable deposit as surety. 

Yes 

Minor diversion 

If the sewer is relatively shallow, of small diameter and only 
serving a few houses, we may allow you to divert the sewer 
yourself using your own contractor. We will advise if the sewer is 
minor and what standard of construction is required. This is only 
acceptable for low risk gravity sewers 150mm diameter or smaller, 
no more than 1.2m deep, and serving 25 properties or less. 

Yes 
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7.7.1 What charges are payable? 

For major and minor diversions, any suitable contractor can undertake the diversion work for 
you, since this work is contestable, but you will need to pay our administrative and application 
charges and a returnable cash deposit/bond (as long as the work is completed to the 
appropriate standard).   
 
Table 7-5 shows our non-contestable charges and these will apply where works are simple in 
nature. Please refer to section 2.1.7 for exceptions to using our upfront diversion charges and 
to section 2.1.8 for the stage gate process we would use where in instances where using 
upfront diversion charges is not appropriate.  
 
Our charges for sewer buildovers are included in our technical guidance documents. 
 

Table 7-5 Diverting a public sewer asset – major or minor diversion (non-contestable) 
Section 185 
Charge item Charge unit Charge 

Administration & Application fee (includes letter of agreement) 
per 
application 

£119 

Technical assessment fee (where the design for the diversion is provided 
by the customer) 

per 
assessment 

£324 

Appraisal fee (where we divert a critical or major sewer) (refundable in 
part) 

per 
appraisal  

£2,000 

Inspection fee (where the diversion work is provided by the customer) per site £450 

Pumping Station compliance fee (for option 2 diversions) 
per pumping 
station 

£1,258 

Land transfer fee 
per 
agreement 

£1,025 

Surety or deposit (if appropriate) 

percentage 
of our 
estimated 
construction 
cost 

10% or 
minimum 

of £500 for 
minor 

diversion, 
or 

minimum 
of £5,000 
for major 
diversion 

Pumping Station telemetry provision via cellular communications, as 
compliant with Design and Construction Guide (DCG) and Wessex 
Water's Associated Addendum - only chargeable under option 2 
diversions where developer builds pumping station 

per 
installation 

£2,692 

Pumping Station telemetry provision for sites with no cellular 
communications and/or multiple inhibit links, as compliant with Design and 
Construction Guide (DCG) and Wessex Water's Associated Addendum - 
only chargeable under option 2 diversions where developer builds 
pumping station 

per 
installation 

Price on 
Application 

Excavate supply and lay pipe (and reinstate where required) or 
decommission redundant pipe 

  Table 7-2 
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8. Water and sewerage infrastructure charges (s146) 

8.1 What is an infrastructure charge? 

Infrastructure charges are used to cover the cost of improving our existing network to cope 
with providing extra capacity for new developments. An infrastructure charge is payable by 
anyone who wishes to build or develop a property. 
 
8.2 Do you need to pay an infrastructure charge? 

You will be required to pay the infrastructure charge if you: 
 

 build new premises, including houses, flats, commercial premises, institutions, 
permanent caravans that are subsequently connected to our network; 

 convert existing premises such as a house into flats and thereby increase the number 
of connections required; or 

 connect existing premises to our network for the first time. 
 
The charge is payable for each new connection made.  Where you already had a connection 
in place, we will take that into account in assessing the charge payable.   
 
8.3 What work is required? 

Demand from a new development can affect the performance of the existing infrastructure to 
an extent where reinforcement of the network (e.g. by construction of new mains, tanks, 
sewers, service reservoirs, pumping stations) is required to maintain service levels to 
customers. The infrastructure charge will be used to fund network modelling and capital 
investment to ensure that new developments are able to connect to our water and sewerage 
network with no deterioration of service for new or existing customers. 
 
We are responsible for undertaking the work required to increase the capacity of our network.  
Network reinforcement work is non-contestable. 
 
8.4 Our charges – network reinforcement 

Our water and sewerage networks are complex and we have invested heavily in network 
reinforcement to anticipate new developments.  We liaise with local authorities and new 
connection services’ customers to understand their requirements and to ensure that our 
network has sufficient capacity to allow new developments. Our gross infrastructure charges 
will recover the cost of network reinforcement required for new development. 
 
Our infrastructure charges for 2023-24 are based on the forecast cost of upstream and 
downstream network reinforcement in our region over the next five years.  
 
Upstream and downstream infrastructure investment to provide capacity is, by its nature, very 
long-term and can be exceedingly lumpy. We have a requirement to be cost reflective over 
the next five years.  
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We set out our calculation of infrastructure charges for 2023-24 and our 5 year forecast from 
2023-24 in the table below. 

  Total forecast for 5 years 2023-28 

Network reinforcement expenditure £m 34.5 

Income offset to recover 89% of total expenditure £m 9.5 

Total we are aiming to recover £m 25.0 

Net income plus income offset £m 34.5 

     

Total to recover: supply £m 2.2 

Total to recover: waste £m 22.9 

      

Forecast connections     

Supply  nr 34474 

Waste - no SW seperation nr 18888 

Waste - SW attenuation nr 12592 

Waste - full SW seperation nr 31480 

      

Full Charges - based on expected costs in 2023/24 

Supply charge £/unit 174 

Waste charge - no SW seperation £/unit 744 

Waste charge - SW attenuation £/unit 372 

Waste charge - full SW seperation £/unit 74 

     

Discounted Charges    

Supply charge £/unit 89 

Waste charge - no SW seperation £/unit 617 

Waste charge - SW attenuation £/unit 309 

Waste charge - full SW seperation £/unit 62 
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8.4.1 Water supply infrastructure charge 

We will therefore set a gross infrastructure charge of £174 with the aim of keeping our 
discounted charges stable going forwards. 
 

8.4.2 Sewerage infrastructure charge 

We will therefore set a gross infrastructure charge of £744 for 2023-24, with the aim of keeping 
our discounted charges stable going forwards.  
 
8.5 What is the income offset? 

To ensure that the balance of charges between new connection services’ customers and other 
customers is broadly maintained, we will apply an income offset to all infrastructure charges. 
The 2023-24 income offset for water supply is 49% and for sewerage is 17%. Section 2.2 
provides more detail on how the income offset is calculated. 
 
8.6 What charges are payable? 

Table 8-1 and Table 8-2 show our infrastructure charges.  Where you are building on a site 
that has previously been connected to our network, an infrastructure credit may be available.  
Where you are building non-standard properties, you will need to calculate the relevant 
multiplier.  Sections 8.6.2 and 8.6.3 contain more information about these. 
 

Table 8-1 Water infrastructure charges Section 146     
Charge item Charge unit Charge 
Infrastructure credits to account for relevant use within the last 
five years 

Number of credits  -£174 

Infrastructure charges due for the development  
Charge per 
dwelling 

£174 

Relevant multiplier charges due for the development 
Charge based on 
fittings 

RM x £174 

Income offset % reduction 49% 
 
 
Table 8-2 includes different charges for new connection services’ customers who commit to 
reducing the amount of surface water discharged into our sewers giving the duel outcome of 
benefitting the environment and lowering the charge rate you pay. This could be achieved 
either through the provision of a sustainable drainage scheme (SuDS) that attenuates the flow 
of surface water into our existing or proposed network or schemes that commit to zero surface 
water discharge into our existing or proposed network. Customers that wish to claim the lower 
charges will need to provide information on the applicable plots. 
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Table 8-2 Sewerage infrastructure charges Section 146     
Charge item Charge unit Charge 
Infrastructure credits to account for relevant use within the last five 
years 

Number of credits -£744 

Infrastructure charge due for development (no surface water 
abatement) 

Charge per 
dwelling 

£744 

Relevant multiplier due for the development 

Charge based on 
fittings (calculated 
by reference to 
table 8-3) 

RM x 
£744 

Infrastructure charge for schemes with the inclusion of an agreed 
SuDS scheme that attenuates the flow of surface water into our 
existing or proposed network 

Charge per 
dwelling 

£372 

Infrastructure charge for schemes that commit to zero surface 
water discharge into our existing or proposed network 

Charge per 
dwelling 

£74 

Income offset % reduction 17% 
 
 

8.6.1 Infrastructure charge credit 

Infrastructure charge credits will be applied where the site has been connected to our network 
within the previous five years, to reflect the reduction in the need for network reinforcement. 
 
The credit is applied by deducting the number of former dwellings connected on the site or by 
taking the metered consumption or discharge from the site and equating that to an average 
dwelling within our area to arrive at an equivalent number of dwellings.  In the absence of 
metered information, other reasonable evidence should be used to estimate the prior demand 
on the network from the site. 
 

8.6.2 The relevant multiplier 

In certain circumstances where water is used for purposes other than flats or houses, as in 
commercial premises, schools, hotels etc, the infrastructure charge is calculated using the 
number and type of water fittings installed in the premises – known as the relevant multiplier 
(RM). The RM is calculated by adding up the loading units for all water fittings in the property 
and dividing by 24 (the total number of loading units for a standard dwelling). The RM is 
multiplied by the current water and sewerage infrastructure charges to arrive at the total 
charges for the property. 
 

8.6.3 Loading units for calculating the RM 

Table 8-3Table 8-1 sets out the loading units for non-standard properties. 
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Table 8-1: Relevant multiplier loading units for non-standard properties 

Water fitting/appliance Loading units 

WC flushing cistern 2 

Urinal 3 

Wash basin in a house 1.5 

Wash basin elsewhere 3 

Bath (tap nominal size 3/4"/20mm 10 

Bath tap nominal size > 3/4"/20mm) 22 

Shower 3 

Sink (tap nominal size 1/2"/15mm) 3 

Sink (tap nominal size > 1/2"/15mm) 5 

Spray tap 0.5 

Bidet 1.5 

Domestic appliance 3 

Communal or commercial appliance 10 

Any other waste fitting or outlet 3 

Indoor swimming pool 24 

 
Notes to the table: 

1. Any fitting includes any plumbing, outlet, dedicated space or planning or other provision for 
that fitting. 

2. “House” means any building or part of a building which is, or will be, occupied as a private 
dwelling house.  The expression includes a flat. 

3. “Bath” includes a whirlpool bath or a jacuzzi. 
4. “Domestic appliance” means an appliance (including a dishwasher, a washing machine and a 

waste disposal unit) in a house and “communal or commercial appliance” means an appliance 
(including a dishwasher, a washing machine and a waste disposal unit) elsewhere than in a 
house (including in communal facilities). 

5. A minimum of six loading units shall be included for each house for domestic appliances 
(whether or not the house has any such appliances).  This does not apply where neither a 
washing machine nor a dishwasher can be provided (and there is no plumbing, outlet, 
dedicated space or planning or other provision for either appliance) in the house. 

6. Where premises have only a sewerage connection and there are no water fittings, the 
relevant multiplier will be one. 

 
8.6.4 Using the relevant multiplier on a new development 

Suppose that a new 20-bedroom hotel is built.  Table 8-4 sets out its requirements and these 
are used to calculate the RM. 
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Table 8-2: Example relevant multiplier calculation 

Water fitting/appliance No. required 
Loading 
units 

Total 
proposed no 
l/u 

WC flushing cistern 30 2 60 

Urinal 3 3 9 

Wash basin in a house 25 1.5 37.5 

Wash basin elsewhere 3 3 9 

Bath (tap nominal size 3/4"/20mm 5 10 50 

Bath tap nominal size > 3/4"/20mm)  22 0 

Shower 20 3 60 

Sink (tap nominal size 1/2"/15mm) 3 3 9 

Sink (tap nominal size > 1/2"/15mm)  5 0 

Spray tap  0.5 0 

Bidet  1.5 0 

Domestic appliance  3 0 

Communal or commercial appliance  10 0 

Any other waste fitting or outlet  3 0 

Indoor swimming pool  24 0 

  Total 234.5 

Total number of loading units divided by 24   9.77 

 
The final row of this table will be multiplied by the relevant infrastructure charge. 
 
8.7 Upsizing new assets for future use 

Where it is reasonable to do so, we may propose that assets provided by developers, NAVs 
or SLPs should be upsized to provide capacity for later growth.  Where assets are upsized as 
a result of our request, we will contribute towards the reasonable cost.  The contribution will 
be based on assumed flow rates for the development relative to that of the other flows allowed 
for in the design. 
 
Upsizing new assets to allow for future use is considered to be network reinforcement and we 
will take account of this type of investment when setting our infrastructure charges. 
 
8.8 Network enhancement 

Network enhancement refers to the process of dealing with pre-existing shortfalls in capacity 
that are not the consequence of new development. The cost of addressing pre-existing 
shortfalls in capacity, greater demand from existing properties, enhancing the network’s 
performance, or improving network flexibility may not be recovered through the infrastructure 
charge. Such enhancement is funded by income raised from water and sewerage bills. 
Where we provide or require assets that are designed to include an element of network 
enhancement, we will ensure that charges are apportioned such that we fund the network 
enhancement element.  This apportionment will be based on assumed flow rates for the 
development in relation to that of the other flows allowed for in the design. 
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8.9 Interaction with the planning system 

Our infrastructure charges will ensure that the cost of providing network reinforcement is met 
by new connection services’ customers and we can plan and execute works required. This 
planning and execution of works should mean that local planning authorities will no longer 
require assurance that we can serve particular developments, as long as the development 
does not progress at a rate which exceeds the time we need to provide capacity.  In some 
circumstances, we may need to agree a phasing condition from the planning authority to 
protect customers and/or the environment. 
 
We have agreed to comply with guidelines developed by Water UK. 
 
8.10 Frequently asked questions 

Frequently asked questions 

What are infrastructure 
charges? 

Infrastructure charges are one-off payments used to cover the cost of 
improving our networks (water and sewerage) to cope with providing extra 
capacity for new developments. 
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9. Our contact details 

 
Email:   developer.services@wessexwater.co.uk 
 
Telephone:  01225 526 222 or 01225 526 333 

Monday to Thursday, 8.30am to 4.30pm, Friday 8.30am to 4pm 
  To protect our customers and staff calls may be recorded 

 
Write to: Developer Services 
  Wessex Water 
  Claverton Down  
  Bath, BA2 7WW 
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10. Our charges in full 

Should you require help understanding your needs, please do not hesitate to contact us. 
 

Table 3-1 Charges payable for asset plans and viability studies 
Charge item Charge unit Charge 
Extract of our network map (i.e. map of existing sewers or mains) – printed or 
sent electronically 

Each £15 

Extract of company's network map (i.e. map of existing sewers or mains) – 
online access 

Each FREE 

Pre-Planning Enquiry Response - to advise points of connection and/or 
discharge, capacity* and asset protection arrangements 

per enquiry FREE 

Site Specific charge for the verification of Odour Modelling per enquiry £1,111 
      
Table 3-2 Abortive and additional visit charges     
Charge item Charge unit Charge 

Any abortive site visit per visit 
£71 + any 
relevant 

costs 

Additional site inspections per visit £150 
If site is not ready, standing time for standard 3-man gang per hour £168 
If site is not ready, abortive fees for standard 3-man gang each visit £2,582 
If site is not ready, remobilisation charges for standard 3-man gang as required £1,291 

 

Table 3-3 Traffic management & road closure charges 
Charge item Charge unit Charge 

Road closure and permit fees* 

Per charges published at 
the time by Highway 
authority area and local 
council 

On application 
or check the 

relevant 
website for 
information 

Road closure - signage Per closure £524 

Traffic management permit* 

Per charges published at 
the time by Highway 
authority area and local 
council 

On application 
or check the 

relevant 
website for 
information 

Person in attendance for traffic management** Per day £275 
Suspend / bag off pedestrian crossing Per crossing £512 
Suspend / bag off traffic lights Per job £744 
Temporary 2 way lights Per job £184 
Temporary multiway lights Per job £224 
Designated parking bay suspension Per job £197 
Temporary pedestrian crossing system Per job £755 
Electronic variable message sign Per week £536 

* Permit fees are set locally by the highway authority and vary considerably. Therefore, the appropriate charges, consistent with 
those published at the time of your application, will be added to your quote.  

** This is a highways requirement. At the time we provide an initial quote, we may not be aware if the highway authority will 
require a person in attendance. Therefore, if this is required you will be informed and invoiced separately for this. The “person 
in attendance” is provided by our traffic management provider and is fully trained/qualified to do this work. 
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Table 4-1 Service connection administration charges (non-contestable) Section 
45   
Charge item Charge unit Charge 
Administration and application fee where Wessex Water makes the 
connection (first connection) 

per 
connection 

£117 

Administration and application fee where Wessex Water makes the 
connection (each subsequent connection) 

per 
connection 

£32 

Administration fee where an Accredited Third Party makes the connection 
(first connection)  

per 
connection 

£38 

Administration fee where an Accredited Third Party makes the connection 
(each subsequent connection) 

per 
connection 

£26 

Trench inspections (where we inspect service pipes laid by others) per trench £43 
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Table 4-2 Service connection charges (contestable) Section 45 
Charge item Charge unit Charge 
Point of connection enquiry (where the customer has not selected the point of 
connection) 

per enquiry FREE 

Design of service connection (where contestable) 
per 
application 

FREE 

With Excavation by Wessex Water: 

   * Connection (≤32mm diameter) to main including supply and installation of  
   meter & meter box & up to 2 linear metres of service pipe 

per 
connection 

£869 

   * Additional connection (≤32mm diameter) - No Excavation required 
per 
connection 

£201 

   * Connection (>32mm diameter) to main including supply and installation of  
   meter & meter box & up to 2 linear metres of service pipe 

per 
connection 

£1,434 

   * Additional connection  (>32mm diameter) - No Excavation required 
per 
connection 

£800 

   Supply and lay additional communication pipe in Verge/Unmade Ground   
   (reinstate where required) 

per linear 
metre 

£242 

   Supply and lay additional communication pipe in Footpath 
   (reinstate where required) 

per linear 
metre 

£400 

   Supply and lay additional communication pipe in Road 
   (reinstate where required) 

per linear 
metre 

£499 

   Manifold Connection by means of four port manifold (four connections)  
   including up to 2 linear metres of communication pipe 

per manifold £1,744 

   Manifold Connection by means of six port manifold (six connections)  
   including up to 2 linear metres of communication pipe 

per manifold £1,789 

With Excavation by Others: 

   * Connection (≤32mm diameter) to main (including supply and installation 
   of meter & meter box) 

per 
connection 

£257 

   * Additional connection (≤32mm diameter) - No Excavation required 
per 
connection 

£201 

   * Connection (>32mm diameter) to main (including supply and installation 
   of meter & meter box) 

per 
connection 

£856 

   * Additional connection  (>32mm diameter) - No Excavation required 
per 
connection 

£800 

   Manifold Connection by means of four port manifold (four connections)  per manifold £1,166 
   Manifold Connection by means of six port manifold (six connections) per manifold £1,211 

Other Applicable Charges: 

Supply and lay additional communication pipe without excavation 
per linear 
metre 

£34 

Supply 15mm meter (non-AMR) per meter  £39 
Supply 15mm meter (AMR) per meter £83 

Install and commission meter and/or meter box - labour only, components not 
included (only for meter types that necessitate a non-contestable delivery) 

per meter £28 

Connection charge for building water (if not metered) per plot £84 
Traffic management fees   Table 3-3 
Road closure fees   Table 3-3 

* Connections are contestable unless the work would present heightened risk to existing assets or could affect supplies to 
existing customers. Our definition of heightened risk is set out and reviewed annually as part of the Contestability Summary. 
This can be found in the technical guidance documents here. 
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Table 4-3 Disconnection charges (non-contestable) Section 62 
Charge item Charge unit Charge 
Permanent disconnection for domestic properties each FREE 

 

Table 5-1 Providing a public main as a Section 41 requisition (non-contestable) Section 41 
Charge item Charge unit Charge 

Mains administration and application fee 
per 
application  

£93 

Mains design checking fee (applied whether design is done by us or third 
party) 

per 
requisition 

£260 

Mains connection for connecting 49 properties or less that involves 
heightened risk to existing assets or could affect supplies to existing 
customers 

per 
connection 

£3,830 

Mains connection for connecting 50 properties or more that involves 
heightened risk to existing assets or could affect supplies to existing 
customers  

per 
connection 

£6,916 

Laying of additional mains where required to connect to nearest water main   Table 5-2 
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Table 5-2 Providing a public main as a Section 41 requisition (contestable) Section 41 
Charge item Charge unit Charge 
Point of connection enquiry (where the customer has not selected the point of 
connection) 

per enquiry FREE 

Mains design fee (excluding checking fee) 
per 
requisition 

£482 

Re-design fee where layout subsequently amended per request £262 

Excavation by Others - Supply and lay pipe 
per linear 
metre 

£92 

Excavation by Wessex Water - Supply and lay additional pipe in 
Verge/Unmade Ground 

per linear 
metre 

£144 

Excavation by Wessex Water - Supply and lay additional pipe in Footpath 
per linear 
metre 

£179 

Excavation by Wessex Water - Supply and lay additional pipe in Road 
per linear 
metre 

£265 

Land entry agreements including compensation and legal fees 
per linear 
metre 

£28 

Providing a booster where a customer desires guaranteed pressure greater 
than 0.7 bar at any point on the site 

per booster £165,867 

Routine in-line mains connections  
per 
connection 

£673 

Pressure testing per test £487 
Chlorination per phase £344 
Sampling and undertaking standard analysis per sample £174 

Traffic management fees   Table 3-3 

Road closure fees   Table 3-3 
  

Table 5-3 Adopting self-laid mains (non-contestable) Section 51 
Charge item Charge unit Charge 

Pre-commencement fee 
per 
application 

FREE 

Re-inspection fee per site visit FREE 
Legal agreement fee (for new agreements or reassessments of previous 
assessments) 

per adoption FREE 

Service connection administration fees (where an SLP is providing these) 
per 
connection 

Table 4-1 

(Excavate), supply and lay pipe (and reinstate where required)    
Tables 5-1 

& 5-2 

      
Table 5-4 Adopting self-laid mains (contestable) Section 51 
Charge item Charge unit Charge 

Mains design fee (excluding checking fee) 
per design 
request 

£482 

(Excavate), supply and lay pipe (and reinstate where required)    Table 5-2 
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Table 5-5 Diverting water mains (contestable and non-contestable) Section 185 
Charge item Charge unit Charge 

Administration and Application fee 
per 
application 

£168 

Design fee (where a main is to be diverted) (refundable in part) per design £2,144 
Technical assessment fee (where the design for the diversion is provided by 
the customer) 

per 
assessment 

£256 

Inspection fee (where the diversion work is provided by the customer) 
per 
inspection 

£252 

Disconnection/reconnection of main (shut off) 
per 
connection 

£1,245 

Disconnection/reconnection of main (line stop) 
per 
connection 

£5,712 

Decommissioning redundant communication pipe 
per linear 
metre 

£31 

Reinstatement of ground for washout/sluice valve installation  each £200 

(Excavate), supply and lay pipe (and reinstate where required)    
Tables 5-1 

& 5-2 

      

Table 6-1 Sewer connection charges (contestable and non-contestable) Section 106 & 107 
Charge item Charge unit Charge 

Administration, Application & technical approval fee 
per 
application 

£79 

Connection by means of a Y-junction or saddle (including materials) 
per 
connection 

£442 

Inspection of a connection via a new manhole 
per 
application 

£113 

Inspection of a connection via an existing manhole 
per 
application 

£56 

 

Table 7-1 Providing a public sewer or lateral drain (non-contestable) Section 98 
Charge item Charge unit Charge 

Administration & Application fee 
per 
application 

£330 

Point of connection enquiry (where the customer has not selected the point of 
connection) 

per 
requisition  

FREE 
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Table 7-2 Requisition charges for new public sewers (contestable) Section 98 
Charge item Charge unit Charge 

Gravity Sewer - Supply and lay ≤225mm diameter pipe at ≤3m depth - Excavation by Water Company 
(reinstate where required) 
In field 

per linear 
metre 

£905 
In made ground £1,178 
In road £1,619 

Gravity Sewer - Supply and lay >225mm & ≤300mm diameter pipe at ≤3m depth - Excavation by 
Water Company (reinstate where required) 

In field 
per linear 
metre 

£960 

In made ground £1,240 

In road £1,651 

Pumped Sewer - Supply and lay 80mm diameter pipe at ≤1.5m depth - Excavation by Water 
Company (reinstate where required) 

In field 
per linear 
metre 

£635 
In made ground £712 
In road £1,166 

Design & Installation of Sustainable Drainage Scheme (SuDS) per scheme 
Price on 

Application 

Land entry agreements including compensation and legal fees 
per linear 
metre 

£28 

Traffic management fees   Table 3-3 

Road closure fees   Table 3-3 
Decommissioning redundant pipe (if diverting a sewer under a section 185 
diversion) 

per linear 
metre 

£31 

 

Table 7-3 Adopting existing sewerage assets (non-contestable) Section 102 
Charge item Charge unit Charge 

Administration & Application fee 
per 
application 

£113 

Technical approval 
per 
application 

£494 

Inspection 
per 
application 

£477 

Pumping Station compliance fee 
per pumping 
station 

£1,258 

Land transfer fee 
per 
agreement 

£1,025 

Pumping Station telemetry provision via cellular communications, as 
compliant with Design and Construction Guide (DCG) and Wessex Water's 
Associated Addendum 

per 
installation 

£2,692 

Pumping Station telemetry provision for sites with no cellular communications 
and/or multiple inhibit links, as compliant with Design and Construction Guide 
(DCG) and Wessex Water's Associated Addendum 

per 
installation 

Price on 
Application 

Excavate supply and lay pipe (and reinstate where required)   Table 7-2 
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Table 7-4 Adopting new sewerage assets (non-contestable) Section 104 
Charge item Charge unit Charge 

Administration & Application fee 
per 
application 

£142 

Technical approval (Initial Submission) 
per 
application 

£527 

Technical approval (Subsequent submissions) 
per re-
submission 
of application 

£211 

Adoption compliance fee - for our estimated construction cost <£50k 

fixed cost (up 
to 2 
inspections 
per month) 

£1,143 

Adoption compliance fee - for our estimated construction cost £50k - £100k 

fixed cost (up 
to 2 
inspections 
per month) 

£2,743 

Adoption compliance fee - for our estimated construction cost £100k -£1m 

fixed cost (up 
to 2 
inspections 
per month) 

£4,344 

Adoption compliance fee - for our estimated construction cost >£1m 

fixed cost 
based on our 
estimated 
construction 
cost 

0.40% 

Pumping Station adoption compliance fee 
per pumping 
station 

£1,258 

SUDS Adoption compliance fee per SUDS 
Price on 

Application 

Legal agreement fee (for new agreements or reassessments of previous 
assessments) 

per 
agreement or 
per adoption 

£469 

Deed of grant fee 
per 
agreement 

£817 

Land transfer fee 
per 
agreement 

£1,025 

Surety or deposit (if appropriate) (refundable in part) 

percentage 
of our 
estimated 
construction 
cost 

10% or 
minimum of 

£5,000 

Pumping Station telemetry provision via cellular communications, as 
compliant with Design and Construction Guide (DCG) and Wessex Water's 
Associated Addendum 

per 
installation 

£2,692 

Pumping Station telemetry provision for sites with no cellular communications 
and/or multiple inhibit links, as compliant with Design and Construction Guide 
(DCG) and Wessex Water's Associated Addendum 

per 
installation 

Price on 
Application 

Excavate supply and lay pipe (and reinstate where required)   Table 7-2 
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Table 7-5 Diverting a public sewer asset – major or minor diversion (non-contestable) 
Section 185 
Charge item Charge unit Charge 
Administration & Application fee (includes letter of agreement) per application £119 
Technical assessment fee (where the design for the diversion is provided by 
the customer) 

per 
assessment 

£324 

Appraisal fee (where we divert a critical or major sewer) (refundable in part) per appraisal  £2,000 

Inspection fee (where the diversion work is provided by the customer) per site £450 

Pumping Station compliance fee (for option 2 diversions) 
per pumping 
station 

£1,258 

Land transfer fee per agreement £1,025 

Surety or deposit (if appropriate) 

percentage of 
our estimated 
construction 
cost 

10% or 
minimum of 

£500 for 
minor 

diversion, or 
minimum of 
£5,000 for 

major 
diversion 

Pumping Station telemetry provision via cellular communications, as 
compliant with Design and Construction Guide (DCG) and Wessex Water's 
Associated Addendum - only chargeable under option 2 diversions where 
developer builds pumping station 

per installation £2,692 

Pumping Station telemetry provision for sites with no cellular 
communications and/or multiple inhibit links, as compliant with Design and 
Construction Guide (DCG) and Wessex Water's Associated Addendum - 
only chargeable under option 2 diversions where developer builds pumping 
station 

per installation 
Price on 

Application 

Excavate supply and lay pipe (and reinstate where required) or 
decommission redundant pipe 

  Table 7-2 

      

Table 8-1 Water infrastructure charges Section 146     
Charge item Charge unit Charge 

Infrastructure credits to account for relevant use within the last five years 
Number of 
credits  

-£174 

Infrastructure charges due for the development  
Charge per 
dwelling 

£174 

Relevant multiplier charges due for the development 
Charge based 
on fittings 

RM x £174 

Income offset % reduction 49% 
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Table 8-2 Sewerage infrastructure charges Section 146     
Charge item Charge unit Charge 

Infrastructure credits to account for relevant use within the last five years 
Number of 
credits 

-£744 

Infrastructure charge due for development (no surface water abatement) 
Charge per 
dwelling 

£744 

Relevant multiplier due for the development 

Charge based 
on fittings 
(calculated by 
reference to 
table 8-3) 

RM x £744 

Infrastructure charge for schemes with the inclusion of an agreed SuDS 
scheme that attenuates the flow of surface water into our existing or 
proposed network 

Charge per 
dwelling 

£372 

Infrastructure charge for schemes that commit to zero surface water 
discharge into our existing or proposed network 

Charge per 
dwelling 

£74 

Income offset % reduction 17% 
 
 
Table 8-3 Relevant multiplier loading units for non-standard properties 

Water fitting/appliance Loading units 

WC flushing cistern 2 

Urinal 3 

Wash basin in a house 1.5 

Wash basin elsewhere 3 

Bath (tap nominal size 3/4"/20mm 10 

Bath tap nominal size > 3/4"/20mm) 22 

Shower 3 

Sink (tap nominal size 1/2"/15mm) 3 

Sink (tap nominal size > 1/2"/15mm) 5 

Spray tap 0.5 

Bidet 1.5 

Domestic appliance 3 

Communal or commercial appliance 10 

Any other waste fitting or outlet 3 

Indoor swimming pool 24 
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Appendix A Glossary and defined common terms 

Term Definition 

Abortive visit  
Where the site is unsafe, or the customer has not prepared the site ready 
for a connection to be made, a charge will be made for an abortive visit. 

Additional site visit 
Where additional visits need to be made, in line with our policy of cost-
reflective charges, we will make a charge for that additional visit. 

Accredited Third Party 

A recognised organisation who, in respect of Contestable Work and 
Services, demonstrates competence, at all relevant times, by satisfying 
the following: (i) accreditation under WIRS; and/or (ii) the Water 
Company’s local accreditation arrangements in relation to a specified 
activity. Contractors and multi-utility infrastructure providers laying mains 
for the developers (otherwise known as Self-Lay Providers). 

Accredited provider A contractor who holds a Wessex Water permit card. 

Administration & 
Application fee  

Fees at the point of application to recover costs reasonably incurred in 
administration required for processing the application and undertaking 
general administration such as processing payments, scheduling works, 
supervision and project management. This does not include site-based 
activities covered in construction costs. 

Administration fee (first 
connection) 

Administration costs include setting up the account etc.  Additional costs 
may be incurred for the first connection. 

Administration fee 
(subsequent properties) 

Administration costs include setting up the account etc.  Once the account 
is set up, the additional costs are generally lower. 

Adoption 
This is the process by which we take over responsibility for infrastructure 
such as mains and sewers which are subsequently maintained at our 
expense. 

Adoption compliance fee 
Charge for ensuring that adopted assets comply with the requisite 
standards. 

Adoption of existing 
assets (s102) 

Existing sewers and other assets may be adopted under section 102 of 
the Water Industry Act 1991. 

Adoption of new sewers 
(s104) 

New sewers and other assets may be adopted under section 104 of the 
Water Industry act 1991. 

Alternative Point of 
Connection 

Another location indicated by us which is neither i) a practical location 
indicated by the Developer Customer, nor ii) the nearest practical location 
where the existing Water Main or Sewer is the same size or larger than 
the new connecting Water Main or Sewer. 

AMR meter A meter fitted to allow automatic reading 

Annual Contestibility 
Summary 

The standard format document published annually (or more frequently) by 
us on our website setting out which work and services are Contestable 
Work and Services and which are Non-contestable Work and Services as 
described in section 3 of the Water Sector Guidance (see 
www.water.org.uk/water-sector-guidance-approved-documents/). 

Appraisal fee  
Maximum charge for technical assessment and design of diversion 
proposals.  A partial refund may be available. 

Barrier Pipe 
A polyethylene (PE) pipe with an aluminium barrier layer conforming to 
water industry specification 4-32-19. 

Booster Device fitted to maintain adequate water pressure. 



68 
 

Term Definition 

Brownfield site 
A site that has previously been built upon (as opposed to a ‘greenfield’ 
site that has never been built upon). 

Building water  Charge for water used during construction of property. 

CCTV survey Inspection of condition of a sewer by camera. 

Charging arrangements 
The document setting out the charges, income offset, and/or the 
methodologies for calculating those, applied by the water or sewerage 
undertaker in accordance with the Charging Rules issued by Ofwat. 

Charging year 
A calendar year running from 1 April in a given year to 31 March in the 
following year. 

Chlorination  Disinfection of new water mains. 

Commissioning 
The process of filling the mains with water so that the supplies are 
available for customers to use.  This will be after the necessary quality 
tests have taken place. 

Communication pipe 

Means any part of a Service Pipe which a Water Company could be, or 
have been, required to lay under section 46 of the Water Industry Act 
1991. Typically, it consists of a pipe laid from an existing or newly laid 
Water Main to the boundary of a property and may include a meter 
housing and / or external stop valve.  

Connection by means of a 
Y-junction or saddle 

Method of connecting up to three properties to the sewerage system.  
This work is generally undertaken by Wessex Water under section 107. 

Connection by means of 
manifold (four or six 
connections) 

Means of connecting up to four properties to the water supply system.  
Excavate to expose existing main, tap and connect communication pipe, 
excavate and install manifold and surface box. 

Connection charges 
Charges to recover costs of connecting new developments to the water 
mains and/or public sewer systems. 

Connection through an 
existing or new manhole 

Method of connecting to the public sewerage system. 

Connection to main 
including supply and 
installation of meter & 
meter box & up to 2 linear 
meters of service pipe 

Excavate to expose existing main, tap and connect live main, excavate 
and lay communication pipe, excavate and install MVU/meter box. 

Contaminated ground Ground that requires protective barrier pipe to be installed.   

Contestable work 

The work or services that can be completed by either Wessex Water or 
an Accredited Third Party, with the work and services relating to the 
provision of water supplies defined the Annual Contestability Summary. 
For work related to new sewerage services, the majority of work is 
considered contestable, excluding diversions and requisitions. 

Crop field Field in which crops are being grown, and compensation may be payable. 

Design Checking Fee 
To cover the cost of checking a design prepared by us or submitted by an 
Accredited Third Party. 

Design fee 
Charge for preparing scheme drawing. This excludes the cost for 
checking the design and is charged separately. 

Developers 
Those who organise the purchase of land, construction of new buildings 
and their sale. 
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Term Definition 

Development 

Premises on which there are buildings, or on which there will be buildings 
when proposals made by any person for the erection of any buildings are 
carried out, and which require connection with, and/or modification of, 
existing water or sewerage infrastructure.  

Decommissioning of 
redundant pipe 

The abandoned pipe either needs to be broken out or in the case of a 
sewer, alternatively fully grouted up to prevent collapse, water or rodent 
ingress and render it no longer viable as a sewer. 

Diversion charges 
Charges to recover costs reasonably incurred in diverting mains or public 
sewers. 

Domestic Purposes 
Water used in any premises for drinking, washing, cooking, central 
heating and sanitary purposes. (Water Industry Act s218) 

Domestic fire sprinkler 
connection 

Provide un-metered connection for sprinkler purposes. 

Excavation by Others 
means any work undertaken by someone other than the Water Company 
in excavation, backfilling or reinstatement. 

Excavation by Wessex 
Water 

means any work undertaken by the Wessex Water (or an agent acting on 
our behalf) in excavation, backfilling or reinstatement. 

Existing mains/existing 
network 

The parts of the system commissioned independently of development 
commencing.  These will include off-site and on-site pipework, some of 
which may supply existing customers. 

Extension to the network 
A single pipe that is laid from the existing network to serve new 
customers. 

Extract of our network 
map 

Provide extract of network layout to customer’s requirements – printed, 
sent electronically or via online access. 

Field An area of open land normally bounded by hedges or fences 

Fixed charges 

Charges set for a given charging year which are fixed in amount or which 
are calculated by reference to a predetermined methodology set out in the 
undertaker’s charging arrangements, the application of which allows 
calculation at the outset of the total amount owing in that charging year in 
respect of the charges in question. Such charges are to be fixed for a 
charging year, as defined above. 

Footpath A hard-surfaced area intended for use by pedestrian or cyclists. 

Four port manifold A manifold which is used to connect four new connections to our network. 

Highway Vehicle access way 

Household premises 
Any premises used principally as a domestic dwelling or intended for such 
use, such as a house or flat. 

Income offset 

A sum of money offset against the charges that would otherwise be 
applied for the provision of a sewer or water main in recognition of 
revenue likely to be received by the relevant undertaker in future years for 
the provision of: (i) supplies of water to premises connected to the new 
water main; or (ii) sewerage services to premises connected to the new 
sewer, and ‘income offsetting’ shall be construed accordingly. From April 
2020, the income offset will be applied to the infrastructure charge. 

Infrastructure charge  
The charges described in section 146(2) of the Water Industry Act 1991. 
That is, a charge paid by the Developer Customer to us when a property 
is connected to the company’s water supply or sewer network for the first 
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Term Definition 

time. The charges fund wider network reinforcement to meet the 
increased demand arising from the new connections. 

Infrastructure credit 

Discount applied where a development has previously been connected to 
our network within the previous five years.  The credit should be applied 
by deducting the number of former houses connected on the site or by 
taking the metered consumption or discharge from the site and equating 
to that of an average house within our area to arrive at an equivalent 
number of houses.  In the absence of metered information other 
reasonable evidence should be used to estimate the prior demand on the 
network from the site. 

Inspection fees Charge for inspection of site. 

Install and commission 
meter and/or meter box 

Excavate and install meter and meter box 

Land entry costs  Payment made to landowner to gain access 

Lateral drain 

(a) that part of a drain which runs from the curtilage of a building (or 
buildings or yards within the same curtilage) to the sewer with which the 
drain communicates or is to communicate; or (b) (if different and the 
context so requires) the part of a drain identified in a declaration of 
vesting made under section 102 of the Water Industry Act 1991 above or 
in an agreement made under section 104 of this Act. 

Legal fees Charge for professional legal services 

Live main A main connected to the water network and filled with water. 

Mains administration fee 
Charge to recover costs reasonably incurred in administration connected 
to s41 requisition. 

Mains design approval Our cost for reviewing and approving mains designed by others. 

Mains design fee Design of distribution mains layouts to serve site specific requirements. 

Network reinforcement 

Modifications necessary to an existing network in order to provide the 
required water to a new development without compromising existing 
levels of service to existing customers.  Network reinforcement can 
include such things as mains reinforcement/upsizing, booster station and 
service reservoir construction etc. 

New appointment or 
variation (NAV) 

A company appointed by Ofwat through the new appointments and 
variations process to provide water and/or sewerage services to 
customers in an area previously served by the incumbent Water 
Company. A new appointment is made when Ofwat appoints a company 
for the first time to provide services for specific geographic area. A 
variation occurs where an existing appointment is varied to amend the 
area served. 

New main 
A main laid by the developer (or its contractor/SLP) as part of a 
development. 

Non-contestable Not open to competition. 

Non-contestable work 

Work or services that can only be completed by the Wessex Water (or an 
agent acting on our behalf) and, in the case of work or services 
associated with the provision of water supplies, is defined in the Annual 
Contestability Summary. 
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Term Definition 

Non-domestic purposes 

Water used primarily for non-domestic purposes, including anything not 
for Domestic Purposes, such as water for industrial or business use 
(including manufacturing processes, washing and cleaning and cooling), 
agricultural use and filling swimming pools. 

Off-site 
In the public highway or in land owned by people other than the 
developers. 

On-site (may be termed 
site specific) 

Land owned by developers. 

Permanent disconnection Water supply removed from premises 

Point of connection 
enquiry 

Identification of suitable location for development to connect to supply or 
sewerage network 

Pre-commencement fee 
Fee to instigate internal design works, enable preliminary inspections and 
liaison with developer 

Pressure testing 
Testing to make sure that the new mains have been constructed and 
joined correctly and that they will carry the working pressure required. 

Providing and/or 
commissioning company 
specific telemetry for 
assets offered for 
adoption 

To provide remote monitoring (telemetry) of the status and performance 
of sewage pumping station assets.  Remote monitoring of these assets 
allows failures to be rapidly detected, and maintenance/operational staff 
to be deployed as necessary. 

Public sewer 
A sewer for the time being vested in a sewerage undertaker, whether 
under the Water Act 1989, the Water Industry Act 1991 or otherwise. 

Re-design fee where 
layout subsequently 
amended 

Reduced fee where part of design work has been carried out 

Re-inspection fee 
Re-inspection of works following amendments, alterations and corrections 
to agreed works 

Reinstatement 
Work carried out to restore the surface of the ground to its original 
condition; for example, resurfacing a road after work to lay water mains. 

Relevant multiplier 
Multiplier that takes account of developments other than houses where 
the number of water fittings may deviate from an average house 

Remobilisation charges Charge for additional work required to revisit site 

Requisition 

We must provide water mains that are sufficient for domestic purposes 
when required to do so by a notice under sections 41 to 44 of the Water 
Industry Act 1991.  This is known as a requisition.  We must provide the 
mains once the financial conditions of compliance are satisfied and we 
have agreed the places for connecting the new pipes to its existing main 
or network. 

Requisition charges Charges to recover costs reasonably incurred in undertaking requisitions. 

Returnable cash 
deposit/bond 

Money refunded to customer on satisfactory completion of works 

Rising main Sewer that leaves a pumping station and is under pressure 

Road A hard-surfaced area intended for vehicles. 

Road closure fees Charge made by Highway Authority for closing public highway 

Routine in-line mains 
connections 

Piece through like for like diameter main to stop end valve in excavation 
opened by others. 
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Term Definition 

Safety at Street Works 
and Road Works (A Code 
of Practice) Red Book 

This Code is directed at operatives, supervisors, managers, planners and 
designers who are responsible for making sure that all street and road 
works are safe for both operatives and the public. 

Sampling and undertaking 
standard analysis 

Taking a sample and analysing it to test for quality for DWTS (Drinking 
Water Testing Specification) 

Security Surety or deposit 

Percentage of the value of the works paid to us to provide a security to 
guard against incomplete or unsatisfactory works or remedial works 
required.  If the works are completed to a satisfactory standard, this 
security is repaid and therefore acts as a deposit. 

Self-lay 
Where developers, or their contractors, install new water mains and 
service pipes instead of asking us to do the work. 

Self-lay providers (SLPs) 
Contractors and multi-utility infrastructure providers laying mains for the 
developers. 

Service pipe 
A pipe, which is, or is to be, connected with a Water Main for supplying 
water from that main to any premise.  

Sewage pumping station 

Design and Construction Guidance classifies pumping stations in the 
following way: 

 Type 1 – having an incoming peak design flow of ≤ 0.25 litres per 
second (typically five dwellings or less) 

 Type 2 – having an incoming peak design flow of > 0.25 litres per 
second but less than 1 litre per second (typically six to twenty 
dwellings). 

Type 3 – having an incoming peak design flow rate of ≥ 1 litre per second 
(typically more than twenty dwellings) but with pumps rated no more than 
30 kW 

Sewer 

Includes all sewers and drains (not being drains within the meaning given 
by section 219(1) of the Water Industry Act which are used for the 
drainage of buildings and yards appurtenant to buildings.  This definition 
includes tunnels or conduits which serve as such a pipe and any 
accessories for such a pipe. 

Significant Variation 

Changes to the design or construction of Self-Lay Works (including those 
due to site conditions, changes to the site made by the developer, etc.) 
which require the re-issue of either the SLP Accepted Design or the 
Water Company Design. 

Site specific 

Work on, or the provision of, water or sewerage structures or facilities 
located on a development as well as work to provide and connect a 
requested water main, sewer, communication pipe or lateral drain on, to 
or in the immediate vicinity of, the development and ‘site specific work” 
shall be construed accordingly. It does not refer to costs or work required 
as part of network reinforcement as defined above. 

Site visit to plan the 
connection if necessary 

Meeting on site to agree connection works 

Six port manifold A manifold which is used to connect six new connections to our network. 

Standard infrastructure 
charge 

Standard charge for a new house 

Standing time Time spent waiting for the customer to make the site ready. 

Suitable contractor A contractor who holds a Wessex Water permit card 
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Term Definition 

Supply and fit leakage 
monitoring meter 

Installation of a meter on a new development to record flow to assist in 
leak detection activities. Where it is our decision to install this, we do not 
passon our costs to customers. 

Supply and lay additional 
pipe 

Charge for laying pipe additional to that included in the basic connection 
cost. 

Supply meter  
Undertaker will provide meter body and meter box components for 
assembly by others 

Supply pipe 
The part of the Service Pipe that is not the Communication Pipe, and 
which remains the customer's responsibility. That part of the service pipe 
owned by the property owner. 

Technical approval 
Review submission to ensure compliance our requirements/Design and 
Construction Guidance. 

Technical assessment fee Charge for review of diversion plans 

The Water Supply (Water 
Fittings) Regulations 1999 

These Regulations are requirements for the prevention of contamination 
of water supplied, and it is our statutory duty to enforce them. 

The Water Supply (Water 
Quality) Regulations 2000 
and any subsequent 
amendments 

These Regulations specify the standards used to define the 
wholesomeness of drinking water and also specify, under Regulation 31, 
the requirements for using approved substances and products. The DWI 
enforces the Regulations. 

Traffic management 
(requiring traffic lights) 

Provision of temporary traffic control lights, signage and other associated 
equipment. This is charged out at a weekly rate. 

Trench inspections 
Where supply pipe is inspected to ensure compliance with undertakers’ 
standards 

Trial hole 
An exploratory excavation to identify the location of apparatus, prior to 
works commencing. 

Undertaker A water undertaker or sewerage undertaker. 

Unmade Ground 
Ground which does not have a man-made surface, and may feature grass 
and topsoil. 

Upsizing mains 
When we decide to lay a larger main than is needed to supply a new 
development.  This might be because we consider that the demand for 
water will increase in the future and it is deemed Network Reinforcement. 

Verge Unmade ground. 

Viability study, to confirm 
whether capacity can be 
provided by us in line with 
the proposed 
development programme 

Investigation carried out on water and sewerage network to confirm point 
of connection to networks or if off-site reinforcement is required 

Water efficiency multiplier 
Multiplier to reflect water conservation measures a new connection 
services’ customer may install or contribute to in order to reduce the 
development’s impact on our network. 

Water main 

Any pipe, not being a pipe for the time being, vested in a person other 
than the undertaker, which is used or to be used by a water undertaker or 
licensed water supplier for the purpose of making a general supply of 
water available to customers or potential customers of the undertaker or 
water supply licensee, as distinct from for the purpose of providing a 
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Term Definition 

supply to particular customers. This definition includes tunnels or conduits 
which serve as a pipe and any accessories for the pipe. 

Water Supply Licensee 
(WSL) 

Water supply and sewerage licensees (often known as retailers) have a 
licence to supply eligible business, charity and public sector customers 
mainly in England with retail services. 
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Appendix B Prescribed Worked Examples 

In all our scenarios, it is worth noting that: 
 We do not have separate costs for using barrier pipes. Our charges reflect the average charges whether PE or barrier pipe. Our policy is that all 

service connections use barrier pipe. 
 We do not have separate costs for Administration and Application. We charge one combined fee. 
 We include costs of a meter and its installation in our connection charge. 
 Wastewater connection costs are not included as, in most cases, this work is not undertaken by Wessex Water. However, we reserve the right to 

make the connection ourselves under S107 and different charges would therefore be applicable. 
 

 
Scenario 1 - Single connection to a house from an existing main  
 
This worked example provides charges for a single connection to an existing water main of 90mm diameter polyethylene (PE). The worked example 
includes the associated charges for a single property connection to an existing sewer, which is completed by the customer. These charges are specified 
under ‘Other Charges’. 
 
Within construction costs, this includes: Service pipe installation; Boundary box fitting; Meter installation; Excavation; Reinstatement 
Pipework: 

• 25 – 32mm diameter PE pipe 
• 4m pipework in road 

Traffic management assumes the road (Type 3-4) is 40mph, has two lanes and does not require a road closure or lane closure. Two-way automated lights 
are required. There is also an assumption that the only payable council charges are for permitting. We have included in the example the average cost for 
our region. A customer will pay the charge applicable to their site location. 
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Scenario 1: Single connection to a house from an existing main 
Alternative Delivery 
Method1 

Applicable 
Charge? Item Unit Qty 

Rate 
(£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Total 
Charge 
(£)2 

Contestable? 
(Y/N) 

Self-Lay 
Rate (£) 

Self-Lay 
Total 
Charge (£) 

  Pre-Construction Charges 
Y Application Fee3 per application 1 £117 £117 £117 N £38 £38 
N Administration Fee per application N/A N/A   N/A       
N Design Fee per application N/A N/A   N/A       
  Construction Charges 
Y Connection4 per connection 1 £869 £869 £869 Y     
Y Pipework - Road per metre 2 £499 £998 £998 Y     
Y Traffic Management permit5 per TM usage 1 £46 £46 £46 Y     
Y Temporary 2 Way Lights per set of lights 1 £184 £184 £184 Y     
N Meters per connection N/A N/A   N/A       
  Other Charges 
Y Trench inspections6 per trench 1 £43 £43 £43 N     

Y 
Waste Connection Administration, Application & 
technical approval fee per application 1 £79 £79 £79 N £79 £79 

Y 
Inspection of waste connection via existing 
manhole7 per application 1 £56 £56 £56 N £56 £56 

  Infrastructure Charges 
Y Infrastructure Charge - Water per property 1 £174 £174 £174 N £174 £174 
Y Infrastructure Charges - Sewerage8 per property 1 £744 £744 £744 N £744 £744 
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£85 -£85 N -£85 -£85 
Y Income Offset - Sewerage per property 1 £126 -£126 -£126 N -£126 -£126 
  TOTALS       £3,098 £3,098     £879 

 

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 Our Application and Adminstration fee is combined as one charge. 
4 Meter is included in our service connection rates. 
5 This is the average cost for our region. A customer will pay the permit cost specific to their site location 
6 Self certification for WIRS Accredited SLPs so Trench inpection charge not required for SLP or NAV customers. 
7 We reserve the right to make the connection ourselves under S107 and different charges would be applicable. 
8 Maximum charge has been used but lower charges are available and may apply. 
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Scenario 2 - Single connection to a block of flats from an existing main 
 
This worked example provides charges for a block of 10 flats to be connected to an existing main of 90mm diameter PE. Each flat will be individually 
metered. The worked example should include the associated charges for connection to an existing sewer, which is completed by the customer.  
 
Within construction costs, this includes: Service pipe installation; Boundary box fitting; Meter installation; Excavation; Reinstatement  
 
Pipework: 
  • 63mm diameter PE pipe  

• 4m pipework in road, 4m pipework in unmade ground  
 
Traffic management assumes the road (Type 3-4) is 40mph, has two lanes and does not require a road closure or lane closure. Two-way automated lights 
are required. There is also an assumption that the only payable council charges are for permitting. We have included in the example the average cost for 
our region. A customer will pay the charge applicable to their site location. 
 
 
 
Our scenario assumes a requirement for an internal manifold which the customer is responsible for sourcing and installing. Another option available would 
be to use a 6 & 4 port manifold externally and appropriate charges would apply for this installation.  
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Scenario 2: Single connection to a block of flats from an existing main Alternative Delivery Method1 

Applicable 
Charge? Item Unit Qty Rate (£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Uplift 
/Rate2 

Barrier 
Pipe Total 
Charge (£) 

Contestabl
e (Y/N)? 

Self-Lay 
Rate (£) 

Self-Lay 
Total 
Charge 
(£) 

NAV Rate 
(£) 

NAV 
Total 
Charge3 
(£) 

  Pre-Construction Charges 
Y Application Fee4 per application 1 £117 £117 N/A £117  N £38 £38    

Y Administration Fee5 per application 9 £32 £288 N/A £288  N £26 £234    
N Design Fee per application N/A N/A   N/A             
  Construction Charges 
Y Connection6 per connection 1 £1,434 £1,434 N/A £1,434  Y         
Y Pipework - Verge per metre 4 £242 £968 N/A £968  Y         
Y Pipework - Road per metre 2 £499 £998 N/A £998  Y         
Y Traffic Management permit7 per TM usage 1 £46 £46 N/A £46  Y         
Y Temporary 2 Way Lights per set of lights 1 £184 £184 N/A £184  Y         
Y Meters per connection 9 £83 £747 N/A £747  Y         
  Other Charges 
Y Trench inspections8 per trench 1 £43 £43 N/A £43  N         

Y 
Waste Connection Administration, Application & technical 
approval fee per application 1 £79 £79 N/A £79  N £79 £79 £79 £79

Y Inspection of waste connection via existing manhole9 per application 1 £56 £56 N/A £56  N £56 £56 £56 £56
  Infrastructure Charges 

Y Infrastructure Charge - Water per property 10 £174 £1,740 N/A £1,740  N £174 £1,740 £174 £1,740

Y Infrastructure Charges - Sewerage10 per property 10 £744 £7,440 N/A £7,440  N £744 £7,440 £744 £7,440
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£853 N/A -£853 N -£85 -£853 -£85 -£853
Y Income Offset - Sewerage per property 1 -£126 -£1,265 N/A -£1,265 N -£126 -£1,265 -£126 -£1,265
  TOTALS       £12,023 £0 £12,023     £7,470  £7,198

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 A scenario of a NAV alternative delivery method is unlikely for a single connection to a block of flats. 
4 Our Application and Adminstration fee is combined as one charge 
5 This is our application and administration fees for each subsequent connection to the first connection above. 
6 Alternative connections by external manifolds are available at separate costs 
7 This is the average cost for our region. A customer will pay the permit cost specific to their site location 
8 Self certification for WIRS Accredited SLPs so Trench inpection charge not required for SLP or NAV customers 
9 We reserve the right to make the connection ourselves under S107 and different charges would be applicable 
10 Maximum charge has been used but lower charges are available and may apply 
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Scenario 3: Medium housing development requiring new mains and communication pipes (excavation and reinstatement by others)  
 
This worked example provides charges associated with the provision of new water mains and individual connections from them for each of 50 new houses. 
The worked example includes the associated charges for the 50 property connections to an existing sewer, which are completed by the customer. This 
worked example assumes excavation and reinstatement activities are completed by others, except for the excavation leading to the connection to the 
existing water main. 
 
Within construction costs, this includes: Mains laying; Service pipe installation; Boundary box fitting; Meter installation  
 
Technical Specification (Connection) - Pipework (no excavation):  

• Connection to Existing Main of 180mm diameter PE  
• 3m pipework laying (per communication pipe)  

 
Technical Specification (Mains) - Pipework: Total length 300m, consisting of:  

• 125mm diameter PE – 10m road type 3-4 road (leading to the point of connection to an existing water main)  
• 125mm diameter PE – 190m  
• 90mm diameter PE – 100m  

 
Design Considerations:  

• 180mm diameter existing main, serving 150 existing customers  
• Three commissioning phases  
• Three sample chlorination and connections – footpath  
• Four washouts - unmade ground 
• Five valves (1 x 150mm, 3 x 100mm, 1 x 80mm) - unmade ground  
• One trial hole - unmade ground  
 

Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a road closure and eight parking pay suspensions. Any additional 
council charges for permitting should be included. We have included in the example the average cost for our region. A customer will pay the charge 
applicable to their site location. 
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Scenario 3: Medium housing development requiring new mains and communication pipe (excavation and reinstatement by others) Alternative Delivery Method1 

Applicable 
Charge? Item Unit Qty 

Rate 
(£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Uplift 
/Rate2 

Barrier 
Pipe Total 
Charge 
(£) 

Contestable 
(Y/N)? 

Self-
Lay 
Rate 
(£) 

Self-Lay 
Total 
Charge 
(£) 

NAV 
Rate 
(£) 

NAV 
Total 
Charge 
(£) 

  Pre-Construction Charges - connection 
Y Application Fee3 per application 1 £117 £117 N/A £117 N £38 £38     
Y Administration Fee4 per application 49 £32 £1,568 N/A £1,568 N £26 £1,274     
N Design Fee per application N/A N/A   N/A             
  Pre-Construction Charges - mains 
Y Application Fee per application 1 £93 £93 N/A £93 N £93 £93 £93 £93 
Y Administration Fee per application N/A N/A   N/A             
Y Design Fee per application 1 £482 £482 N/A £482 Y £482 £482     
  Construction Charges - connection 
Y Service connection per connection 50 £257 £12,850 N/A £12,850 Y         
Y Pipework5 per metre 150 £34 £5,100 N/A £5,100 Y         
N Meter Installation6 per meter N/A N/A   N/A             
  Construction Charges - mains 
Y Mains connection per connection 1 £6,916 £6,916 N/A £6,916 N £6,916 £6,916 £6,916 £6,916 
Y Supply and lay additional pipe in Road per metre 10 £265 £2,650 N/A £2,650 Y £265 £2,650     
Y Routine in-line mains connections per connection 3 £673 £2,019 N/A £2,019 Y         
Y Pipework per metre 290 £92 £26,680 N/A £26,680 Y         
Y Road closure permits7 per road closure 1 £1,112 £1,112 N/A £1,112 Y £1,112 £1,112     
Y Road closure - signage per road closure 1 £524 £524 N/A £524 Y £524 £524     
Y Designated Parking bay suspension per road closure 1 £197 £197 N/A £197 Y £197 £197     
  Other Charges 
Y Mains Design approval fee per requisition 1 £260 £260 N/A £260 N £260 £260 £260 £260 
Y Mains Pressure testing per test 3 £487 £1,461 N/A £1,461 Y         
Y Mains Chlorination per phase 3 £344 £1,032 N/A £1,032 Y         
Y Mains Sampling and undertaking standard analysis per sample 3 £174 £522 N/A £522 Y         
Y Waste Connection Admin, App & technical approval fee per application 1 £79 £79 N/A £79 N £79 £79 £79 £79 
Y Inspection of waste connection via existing manhole8 per application 1 £56 £56 N/A £56 N £56 £56 £56 £56 
  Infrastructure Charges 
Y Infrastructure Charge - Water per property 50 £174 £8,700 N/A £8,700 N £174 £8,700 £174 £8,700 
Y Infrastructure Charges - Sewerage9 per property 50 £744 £37,200 N/A £37,200 N £744 £37,200 £744 £37,200 
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£4,263 N/A -£4,263 N -£85 -£4,263 -£85 -£4,263 
Y Income Offset - Sewerage per property 1 -£126 -£6,324 N/A -£6,324 N -£126 -£6,324 -£126 -£6,324 
  TOTALS       £99,030   £99,030     £48,993   £42,717 

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 Our Application and Adminstration fee is combined as one charge 
4 This is our application and administration fees for each subsequent connection to the first connection above. 
5 This pipework charge is for unmade ground. Our connection charge includes an average charge which covers the 2m in footpath. 
6 Meter installation is included in our service connection rates 
7 We have included in the example the average cost for our region. A customer will pay the charge applicable to their site location. 
8 We reserve the right to make the connection ourselves under S107 and different charges would be applicable 
9 Maximum charge has been used but lower charges are available and may apply 
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Scenario 4: Medium housing development requiring new mains and communication pipes (excavation and reinstatement by Wessex Water)  
 
This worked example provides charges associated with the provision of new water mains and individual connections from them for each of 50 new houses. 
The worked example includes the associated charges for the 50 property connections to an existing sewer, which are completed by the customer. This 
worked example assumes that the excavation and reinstatement activities are completed by Wessex Water. However, should the Developer appoint an 
SLP or NAV, this worked example assumes these (and other contestable items) would be carried out by the SLP or NAV.  
 
Within construction costs, this includes: Mains laying; Service pipe installation; Boundary box fitting; Meter installation; Excavation; Reinstatement  
 
Technical Specification (Connection)  - Pipework (unmade ground):  

• Connection to existing main of 180mm diameter PE  
• 3m pipe laying (per communication pipe)  
 

Technical Specification (Mains) - Pipework: Total length 300m, consisting of:  
• 125mm diameter PE – 10m pipework in road (including connection to existing 180mm PE Main)  
• 125mm diameter PE – 50m pipework in footpath  
• 125mm diameter PE – 140m pipework in Unmade ground  
• 90mm diameter PE – 100m pipework Unmade ground  
 

Design Considerations:  
• 180mm diameter existing main, serving 150 existing customers  
• Three commissioning phases 
• Three sample chlorination and connections - footpath  
• Four washouts - unmade ground  
• Five valves (1 x 150mm, 3 x 100mm, 1 x 80mm) - unmade ground  
• One trial hole - unmade ground  

 
Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a road closure and eight parking pay suspensions. Any additional 
council charges for permitting should be included. We have included in the example the average cost for our region. A customer will pay the charge 
applicable to their site location. 
 
We have further made the assumption that the developer lays new shared drainage with a single existing sewer. 
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Scenario 4: Medium housing development requiring new mains and communication pipe (excavation and reinstatement by Water Company) Alternative Delivery Method1 

Applicable 
Charge? Item Unit Qty 

Rate 
(£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Uplift 
/Rate2 

Barrier 
Pipe Total 
Charge 
(£) 

Contestable? 
(Y/N) 

Self-
Lay 
Rate 
(£) 

Self-Lay 
Total 
Charge 
(£) 

NAV 
Rate 
(£) 

NAV 
Total 
Charge 
(£) 

  Pre-Construction Charges - connection 
Y Application Fee3 per application 1 £117 £117 N/A £117 N £38 £38     
Y Administration Fee4 per application 49 £32 £1,568 N/A £1,568 N £26 £1,274     
N Design Fee per application N/A N/A   N/A             
  Pre-Construction Charges - mains 
Y Application Fee per application 1 £93 £93 N/A £93 N £93 £93 £93 £93 
N Administration Fee per application N/A N/A   N/A             
Y Design Fee per application 1 £482 £482 N/A £482 Y £482 £482     
  Construction Charges - connection 
Y Service connection per connection 50 £869 £43,450 N/A £43,450 Y         
Y Pipework5 per metre 50 £242 £12,100 N/A £12,100 Y         
N Meter Installation6 per meter N/A N/A   N/A             
  Construction Charges - mains 
Y Mains connection per connection 1 £6,916 £6,916 N/A £6,916 N £6,916 £6,916 £6,916 £6,916 
Y Routine in-line mains connections per connection 3 £673 £2,019 N/A £2,019 Y         
Y Pipework - unmade per metre 240 £144 £34,560 N/A £34,560 Y         
Y Pipework - footpath per metre 50 £179 £8,950 N/A £8,950 Y         
Y Pipework - road per metre 10 £265 £2,650 N/A £2,650 Y £265 £2,650     
Y Road closure permits7 per road closure 1 £1,112 £1,112 N/A £1,112 Y £1,112 £1,112     
Y Road closure - signage per road closure 1 £524 £524 N/A £524 Y £524 £524     
Y Designated Parking bay suspension per road closure 1 £197 £197 N/A £197 Y £197 £197     
  Other Charges 
Y Mains Design approval fee per requisition 1 £260 £260 N/A £260 N £260 £260 £260 £260 
Y Mains Pressure testing per test 3 £487 £1,461 N/A £1,461 Y         
Y Mains Chlorination per phase 3 £344 £1,032 N/A £1,032 Y         
Y Mains Sampling and undertaking standard analysis per sample 3 £174 £522 N/A £522 Y         
Y Waste Connection Admin, App & technical approval fee per application 1 £79 £79 N/A £79 N £79 £79 £79 £79 
Y Inspection of waste connection via existing manhole8 per application 1 £56 £56 N/A £56 N £56 £56 £56 £56 
  Infrastructure Charges 
Y Infrastructure Charge - Water per property 50 £174 £8,700 N/A £8,700 N £174 £8,700 £174 £8,700 
Y Infrastructure Charges - Sewerage9 per property 50 £744 £37,200 N/A £37,200 N £744 £37,200 £744 £37,200 
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£4,263 N/A -£4,263 N -£85 -£4,263 -£85 -£4,263 
Y Income Offset - Sewerage per property 1 -£126 -£6,324 N/A -£6,324 N -£126 -£6,324 -£126 -£6,324 
  TOTALS       £153,460   £153,460     £48,993   £42,717 

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 Our Application and Adminstration fee is combined as one charge 
4 This is our application and administration fees for each subsequent connection to the first connection above 
5 This pipework charge is for unmade ground. Our connection charge includes an average charge which covers the 2m in footpath 
6 Meter installation is included in our service connection rates 
7 We have included the average cost for our region. A customer will pay the charge applicable to their site location. 
8 We reserve the right to make the connection ourselves under S107 and different charges would be applicable 
9 Maximum charge has been used but lower charges are available and may apply 
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Scenario 5: Large housing development requiring new mains and communication pipes (excavation and reinstatement completed by others)  
 
This worked example provides charges associated with the provision of new water mains and individual connections from them for each of 200 new 
houses. The worked example includes the associated charges for the 200 property connections to an existing sewer, which are completed by the customer. 
This worked examples assumes excavation and reinstatement activities are completed by others, except for the excavation leading to the point of 
connection to the existing water main.  
 
Within construction costs, this includes: Mains laying; Service pipe installation; Boundary box fitting; Meter installation  
 
Technical Specification (Connection) - Pipework (no excavation):  

• Connection to existing main of 180mm diameter PE  
• 3m pipe laying (per communication pipe)  
 

Technical Specification (Mains) - Pipework: Total length 1000m, consisting of:  
• 180mm diameter PE – 20m pipework in type 3-4 road (leading to point of connection  
• 180mm diameter PE – 100m pipework  
• 125mm diameter PE – 480m pipework  
• 90mm diameter PE – 400m pipework  

 
Design Considerations:  

• 250mm diameter existing main, serving 150 existing customers  
• Six commissioning phases  
• Six sample chlorination and connections - footpath  
• Ten washouts – unmade ground 
• Eight valves (1 x 150mm, 5 x 100mm, 2 x 80mm) - unmade ground  
• Two trial holes - unmade ground  

 
Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a road closure and eight parking pay suspensions. Any additional 
council charges for permitting should be included. We have included in the example the average cost for our region. A customer will pay the charge 
applicable to their site location. 
 
We have further made the assumption that the developer lays new shared drainage with a single existing sewer. 
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Scenario 5: Large housing development requiring new mains and communication pipe (excavation and reinstatement by others) Alternative Delivery Method1 

Applicable 
Charge? Item Unit Qty 

Rate 
(£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Uplift 
/Rate 

Barrier 
Pipe Total 
Charge 
(£)2 

Contestable 
(Y/N)? 

Self-
Lay 
Rate 
(£) 

Self-Lay 
Total 
Charge 
(£) 

NAV 
Rate 
(£) 

NAV 
Total 
Charge 
(£) 

  Pre-Construction Charges - connection 
Y Application Fee3 per application 1 £117 £117 N/A £117 N £38 £38     
Y Administration Fee4 per application 199 £32 £6,368 N/A £6,368 N £26 £5,174     
N Design Fee per application N/A N/A   N/A             
  Pre-Construction Charges - mains 
Y Application Fee per application 1 £93 £93 N/A £93 N £93 £93 £93 £93 
N Administration Fee per application N/A N/A   N/A             
N Design Fee per application 1 £482 £482 N/A £482 Y £482 £482     
  Construction Charges - connection 
Y Service connection per connection 200 £257 £51,400 N/A £51,400 Y         
Y Pipework5 per metre 600 £34 £20,400 N/A £20,400 Y         
N Meter Installation6 per meter N/A N/A   N/A             
  Construction Charges - mains 
Y Mains connection per connection 1 £6,916 £6,916 N/A £6,916 N £6,916 £6,916 £6,916 £6,916 
Y Supply and lay additional pipe in Road per metre 20 £265 £5,300 N/A £5,300 Y £265 £5,300     
Y Routine in-line mains connections per connection 6 £673 £4,038 N/A £4,038 Y         
Y Mains sub-charge 3         N/A   Y         
Y Pipework per metre 980 £92 £90,160 N/A £90,160 Y         
Y Road closure permits7 per road closure 1 £1,137 £1,137 N/A £1,137 Y £1,137 £1,137     
Y Road closure - signage per road closure 1 £524 £524 N/A £524 Y £524 £524     
Y Designated Parking bay suspension per road closure 1 £197 £197 N/A £197 Y £197 £197     
  Other Charges 
Y Mains Design approval fee per requisition 1 £260 £260 N/A £260 N £260 £260 £260 £260 
Y Mains Pressure testing per test 6 £487 £2,922 N/A £2,922 Y         
Y Mains Chlorination per phase 6 £344 £2,064 N/A £2,064 Y         
Y Mains Sampling and undertaking standard analysis per sample 6 £174 £1,044 N/A £1,044 Y         
Y Waste Connection Admin, App & technical approval fee per application 1 £79 £79 N/A £79 N £79 £79 £79 £79 
Y Inspection of waste connection via existing manhole8 per application 1 £56 £56 N/A £56 N £56 £56 £56 £56 
  Infrastructure Charges 
Y Infrastructure Charge - Water per property 200 £174 £34,800 N/A £34,800 N £174 £34,800 £174 £34,800 
Y Infrastructure Charges - Sewerage9 per property 200 £744 £148,800 N/A £148,800 N £744 £148,800 £744 £148,800 
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£17,052 N/A -£17,052 N -£85 -£17,052 -£85 -£17,052 
Y Income Offset - Sewerage per property 1 -£126 -£25,296 N/A -£25,296 N -£126 -£25,296 -£126 -£25,296 
  TOTALS       £334,808   £334,808     £161,507   £148,656 

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 Our Application and Adminstration fee is combined as one charge 
4 This is our application and administration fees for each subsequent connection to the first connection above 
5 This pipework charge is for unmade ground. Our connection charge includes an average charge which covers the 2m in footpath 
6 Meter installation is included in our service connection rates 
7 We have included in the example the average cost for our region. A customer will pay the charge applicable to their site location. 
8 We reserve the right to make the connection ourselves under S107 and differnet charges would be applicable 
9 Maximum charge has been used but lower charges are available and may apply 
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Scenario 6: Large housing development requiring new mains and communication pipes (excavation and reinstatement completed by Wessex 
Water)  
 
This worked example provides charges associated with the provision of new water mains and individual connections from them for each of 200 new 
houses. The worked example includes the associated charges for the 200 property connections to an existing sewer, which are completed by the customer. 
This worked example assumes that the excavation and reinstatement activities are carried out by Wessex Water, however, should the Developer appoint 
an SLP or NAV, this worked example assumes these (and other contestable items) would be carried out by the SLP or NAV.  
 
Within construction costs, this includes: Service pipe installation; Boundary box fitting; Meter installation; Excavation; Reinstatement  
 
Technical Specification (Connection) - Pipework (unmade ground):  

• Connection to existing main of 180mm diameter PE  
• 3m pipe laying (per communication pipe)  
 

Technical Specification (Mains) - Pipework: Total length 1000m, consisting of:  
• 180mm diameter PE – 20m pipework in type 3-4 road (leading to point of connection  
• 180mm diameter PE – 100m pipework in footpath  
• 125mm diameter PE – 480m pipework in unmade ground  
• 90mm diameter PE – 400m pipework in unmade ground Design Considerations:  
• 250mm diameter existing main, serving 150 existing customers  
• Six commissioning phases  
• Six sample chlorination and connections – Footpath 
• Ten washouts - Unmade Ground  
• Eight valves (1 x 150mm, 5 x 100mm, 2 x 80mm) - Unmade Ground  
• Two trial holes - Unmade Ground  

 
Traffic management assumes the road (Type 3-4) is 50mph, has two lanes and requires a road closure and eight parking pay suspensions. Any additional 
council charges for permitting should be included. We have included in the example the average cost for our region. A customer will pay the charge 
applicable to their site location. 
 
We have further made the assumption that the developer lays new shared drainage with a single existing sewer. 
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Scenario 6: Large housing development requiring new mains and communication pipe (excavation and reinstatement by Water Company) Alternative Delivery Method1 

Applicabl
e Charge? Item Unit Qty 

Rate 
(£) 

Total 
Charge 
(£) 

Barrier 
Pipe 
Uplift 
/Rate2 

Barrier Pipe 
Total 
Charge (£) 

Contestable 
(Y/N)? 

Self-
Lay 
Rate 
(£) 

Self-Lay 
Total 
Charge 
(£) 

NAV 
Rate 
(£) 

NAV 
Total 
Charge 
(£) 

  Pre-Construction Charges - connection 
Y Application Fee3 per application 1 £117 £117 N/A £117 N £38 £38     
Y Administration Fee4 per application 199 £32 £6,368 N/A £6,368 N £26 £5,174     
N Design Fee per application N/A N/A   N/A             
  Pre-Construction Charges - mains 
Y Application Fee per application 1 £93 £93 N/A £93 N £93 £93 £93 £93 
N Administration Fee per application N/A N/A   N/A             
Y Design Fee per application 1 £482 £482 N/A £482 Y £482 £482     
   Construction Charges - connection  
Y Service connection per connection 200 £869 £173,800 N/A £173,800 Y         
Y Pipework5 per metre 200 £242 £48,400 N/A £48,400 Y         
N Meter Installation6 per meter N/A N/A   N/A             
  Construction Charges - mains 
Y Mains connection per connection 1 £6,916 £6,916 N/A £6,916 N £6,916 £6,916 £6,916 £6,916 
Y Routine in-line mains connections   6 £673 £4,038 N/A £4,038 Y         
Y Pipework - unmade per metre 980 £144 £141,120 N/A £141,120 Y         
Y Pipework - footpath per metre 0 £179 £0 N/A £0 Y         
Y Pipework - road per metre 20 £265 £5,300 N/A £5,300 Y £265 £5,300     
Y Road closure permits7 per road closure 1 £1,137 £1,137 N/A £1,137 Y £1,137 £1,137     
Y Road closure - signage per road closure 1 £524 £524 N/A £524 Y £524 £524     
Y Designated Parking bay suspension per road closure 1 £197 £197 N/A £197 Y £197 £197     
  Other Charges 
Y Mains Design approval fee per requisition 1 £260 £260 N/A £260 N £260 £260 £260 £260 
Y Mains Pressure testing per test 6 £487 £2,922 N/A £2,922 Y         
Y Mains Chlorination per phase 6 £344 £2,064 N/A £2,064 Y         
Y Mains Sampling and undertaking standard analysis per sample 6 £174 £1,044 N/A £1,044 Y         
Y Waste Connection Admin, App & technicl approval fee per application 1 £79 £79 N/A £79 N £79 £79 £79 £79 
Y Inspection of waste connection via existing manhole8 per application 1 £56 £56 N/A £56 N £56 £56 £56 £56 
  Infrastructure Charges 
Y Infrastructure Charge - Water per property 200 £174 £34,800 N/A £34,800 N £174 £34,800 £174 £34,800 
Y Infrastructure Charges - Sewerage9 per property 200 £744 £148,800 N/A £148,800 N £744 £148,800 £744 £148,800 
  Income Offset 
Y Income Offset - Water per property 1 -£85 -£17,052 N/A -£17,052 N -£85 -£17,052 -£85 -£17,052 
Y Income Offset - Sewerage per property 1 -£126 -£25,296 N/A -£25,296 N -£126 -£25,296 -£126 -£25,296 
  TOTALS       £536,168   £536,168     £161,507   £148,656 

 
1 Charges for Alternative Delivery Method are in addition to those charges the SLP/NAV imposes on the customer 
2 Our charges reflect the average costs whether PE or barrier pipe is used 
3 Our Application and Adminstration fee is combined as one charge 
4 This is our application and administration fees for each subsequent connection to the first connection above 
5 This pipework charge is for unmade ground. Our connection charge includes an average charge which covers the 2m in footpath 
6 Meter installation is included in our service connection rates 
7 We have included in the example the average cost for our region. A customer will pay the charge applicable to their site location 
8 We reserve the right to make the connection ourselves under S107 and differnet charges would be applicable  
9 Maximum charge has been used but lower charges are available and may apply 
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